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™

( UNBRIDLED SPIRITy
CALL NO. 306

CONTRACT ID. 141053

WHITLEY COUNTY

FED/STATE PROJECT NUMBER FDO04 SPP 118 2386 000-001
DESCRIPTION 10TH STREET(K Y-2386)

WORK TYPE BRIDGE WITH GRADE, DRAIN & SURFACE
PRIMARY COMPLETION DATE 8/31/2015

LETTING DATE: September 26,2014
Sealed Bids will be received electronicaly through the Bid Express bidding service until
10:00 AM EASTERN DAYLIGHT TIME September 26,2014. Bids will be publicly
announced at 10:00 AM EASTERN DAYLIGHT TIME.

PLANSAVAILABLE FOR THISPROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not lessthan 5% of the total bid.



WHITLEY COUNTY
FD04 SPP 118 2386 000-001

PART |

PART II

PART Il

PART IV

PART V

TABLE OF CONTENTS

SCOPE OF WORK
PROJECT(S), COMPLETION DATE(S), & LIQUIDATED DAMAGES
CONTRACT NOTES
STATE CONTRACT NOTES
ASPHALT MIXTURE
INCIDENTAL SURFACING
ASPHALT PAVEMENT RIDE QUALITY CATB
FUEL AND ASPHALT PAY ADJUSTMENT
COMPACTION OPTION A
SPECIAL NOTE(S) APPLICABLE TO PROJECT
BRIDGE DEMOLITION, RENOVATION
ASBESTOS ABATEMENT REPORT
RIGHT OF WAY NOTES
UTILITY CLEARANCE
DEPT OF ARMY - NATIONWIDE PERMIT
KPDES STORM WATER PERMIT, BMP AND NOI
COMMUNICATING ALL PROMISES

SPECIFICATIONS AND STANDARD DRAWINGS
SPECIFICATIONS REFERENCE
SUPPLEMENTAL SPECIFICATION
PORTABLE CHANGEABLE SIGNS
TURF REINFORCEMENT MAT
EMBANKMENT AT BRIDGE END BENT STRUCTURES

EMPLOYMENT, WAGE AND RECORD REQUIREMENTS
LABOR AND WAGE REQUIREMENTS
EXECUTIVE BRANCH CODE OF ETHICS
KENTUCKY EQUAL EMPLOYMENT OPPORTUNITY ACT OF 1978
LOCALITY 1,2,3,4/ STATE (OVER 250,000)
PROJECT WAGE RATESLOCALITY 2/ STATE

INSURANCE

BID ITEMS

Contract ID: 141053
Page 2 of 105



WHITLEY COUNTY Contract ID: 141053
FD04 SPP 118 2386 000-001 Page 3 of 105

PART I

SCOPE OF WORK
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ADMINISTRATIVE DISTRICT - 11
CONTRACT ID - 141053

FD04 SPP 118 2386 000-001
COUNTY - WHITLEY

PCN - DE11823861453
FD04 SPP 118 2386 000-001

10TH STREET(KY-2386) RECONSTRUCT KY-2386 SOUTH OF BAILEY'S CURVE TO THE INTERSECTION OF
SOUTH 2ND STREET BY STRAIGHTENING AND RAISING ABOVE THE FLOOD PLAIN.BRIDGE WITH GRADE,
DRAIN & SURFACE SYP NO. 11-08306.00.

GEOGRAPHIC COORDINATES LATITUDE 36:43:36.00 LONGITUDE 84:09:41.00

COMPLETION DATE(S):
COMPLETED BY 08/31/2015 APPLIES TO ENTIRE CONTRACT



WHITLEY COUNTY

FDO4 SPP 118 2386 000-001

CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid
packet submitted to the Kentucky Department of Highways. Failure to use the correct
and most recent addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s Expedite Bidding Program available on the Internet
web site of the Department of Highways, Division of Construction Procurement.
(www.transportation.ky.gov/construction-procurement)

The Bidder must download the bid file located on the Bid Express website
(www.bidx.com) to prepare a bid packet for submission to the Department. The bidder
must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be
prequalified in one of the work types in the Qualifications for Bidders for the project.
The bidders must get a vendor ID for the joint venture from the Division of Construction
Procurement and register the joint venture as a bidder on the project. Also, the joint
venture must obtain a digital ID from Bid Express to submit a bid. A joint bid bond of
5% may be submitted for both companies or each company may submit a separate bond
of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor is advised that the Underground Facility Damage Protection Act of 1994,
became law January 1, 1995. It is the contractor’s responsibility to determine the impact
of the act regarding this project, and take all steps necessary to be in compliance with the
provision of the act.

SPECIAL NOTE FOR PIPE INSPECTION

Contrary to Section 701.03.08 of the 2012 Standard Specifications for Road and Bridge
Construction and Kentucky Method 64-114, certification by the Kentucky Transportation
Center for prequalified Contractors to perform laser/video inspection is not required on
this contract. It will continue to be a requirement for the Contractor performing any
laser/video pipe inspection to be prequalified for this specialized item with the Kentucky
Transportation Cabinet-Division of Construction Procurement.

Contract ID: 141053
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FDO4 SPP 118 2386 000-001

SPECIAL NOTE FOR COMPOSITE OFFSET BLOCKS

Contrary to the Standard Drawings (2012 edition) the Cabinet will allow 6 composite
offset blocks in lieu of wooden offset blocks, except as specified on proprietary end
treatments and crash cushions. The composite blocks shall be selected from the Cabinet’s
List of Approved Materials.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN
ENTITY

Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of
the Commonwealth of Kentucky shall not award a state contract to a person that is a
foreign entity required by KRS 14A.9-010 to obtain a certificate of authority to transact
business in the Commonwealth (“certificate”) from the Secretary of State under KRS
14A.9-030 unless the person produces the certificate within fourteen (14) days of the bid
or proposal opening. If the foreign entity is not required to obtain a certificate as
provided in KRS 14A.9-010, the foreign entity should identify the applicable exception.
Foreign entity is defined within KRS 14A.1-070.

For _all foreign entities required to obtain a certificate of authority to transact
business in the Commonwealth, if a copy of the certificate is not received by the
contracting agency within the time frame identified above, the foreign entity’s
solicitation response shall be deemed non-responsive or the awarded contract shall
be cancelled.

Businesses can register with the Secretary of State at
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the
Division of Construction Procurement. This may be done by fax (502) 564-7299 or
email to kytc.projectquestions@ky.gov. The Department will attempt to answer all
submitted questions. The Department reserves the right not to answer if the question is
not pertinent or does not aid in clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day
preceding the Letting. Questions may be submitted until this deadline with the
understanding that the later a question is submitted, the less likely an answer will be able
to be provided.

The questions and answers will be posted for each Letting under the heading “Questions
& Answers” on the Construction Procurement website
(www.transportation.ky.gov/contract). The answers provided shall be considered part of

Contract ID: 141053
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FDO4 SPP 118 2386 000-001

this Special Note and, in case of a discrepancy, will govern over all other bidding
documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and several
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer.
Hardwood cut in conjunction with the project may not be removed from the state.
Chipping or burning on site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state
and federal laws and may wish to consult with the US Fish and Wildlife Service to seek
protection under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the
Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative
Research Commission, or their duly authorized representatives, shall have access to any
books, documents, papers, records, or other evidence, which are directly pertinent to this
contract for the purpose of financial audit or program review. Records and other
prequalification information confidentially disclosed as part of the bid process shall not
be deemed as directly pertinent to the contract and shall be exempt from disclosure as
provided in KRS 61.878(1)(c). The contractor also recognizes that any books, documents,
papers, records, or other evidence, received during a financial audit or program review
shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney
General, or the Auditor of Public Accounts over documents that are eligible for
production and review, the Finance and Administration Cabinet shall review the dispute
and issue a determination, in accordance with Secretary's Order 11-004. (See attachment)

10/29/12
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Commonwealth of Kentucky
Finance and Administration Cabinet
Steven L. Beshear OFFICE OF THE SECRETARY Lori H. Flanery
Governor Room 383, Capitol Annex Secretary
702 Capital Avenue
Frankfort, KY 40601-3462
(502) 564-4240
Fax (502) 564-6785

SECRETARY’S ORDER 11-004

FINANCE AND ADMINISTRATION CABINET
Vendor Document Disclosure

WHEREAS, in order to promote accountability and transparency in governmental operations, the
Finance and Administration Cabinet believes that a mechanism should be created which would provide
for review and assistance to an Executive Branch agency if said agency cannot obtain access to
documents that it deems necessary to conduct a review of the records of a private vendor that holds a
contract to provide goods and/or services to the Commonwealth; and

WHEREAS, in order to promote accountability and transparency in governmental operations, the
Finance and Administration Cabinet believes that a mechanism should be created which would provide
for review and assistance to an Executive Branch agency if said agency cannot obtain access to
documents that it deems necessary during the course of an audit, investigation or any other inquiry by an
Executive Branch agency that involves the review of documents; and

WHEREAS, KRS 42.014 and KRS 12.270 authorizes the Secretary of the Finance and
Administration Cabinet to establish the internal organization and assignment of functions which are not
established by statute relating to the Finance and Administration Cabinet; further, KRS Chapter 45A.050
and 45A.230 authorizes the Secretary of the Finance and Administration Cabinet to procure, manage and
control all supplies and services that are procured by the Commonwealth and to intervene in controversies
among vendors and state agencies; and

NOW, THEREFORE, pursuant to the authority vested in me by KRS 42.014, KRS 12.270, KRS
45A.050, and 45A.230, I, Lori H. Flanery, Secretary of the Finance and Administration Cabinet, do
hereby order and direct the following:

I. Upon the request of an Executive Branch agency, the Finance and Administration Cabinet
(“FAC”) shall formally review any dispute arising where the agency has requested
documents from a private vendor that holds a state contract and the vendor has refused
access to said documents under a claim that said documents are not directly pertinent or
relevant to the agency’s inquiry upon which the document request was predicated.

Il. Upon the request of an Executive Branch agency, the FAC shall formally review any
situation where the agency has requested documents that the agency deems necessary to

KentuckyUnbridledSpirit.com Ke’? W An Equal Opportunity Employer M/F/D
UNQR!{Q)‘SPERJT -
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conduct audits, investigations or any other formal inquiry where a dispute has arisen as to
what documents are necessary to conclude the inquiry.

I11. Upon receipt of a request by a state agency pursuant to Sections | & I, the FAC shall
consider the request from the Executive Branch agency and the position of the vendor or
party opposing the disclosure of the documents, applying any and all relevant law to the
facts and circumstances of the matter in controversy. After FAC’s review is complete,
FAC shall issue a Determination which sets out FAC’s position as to what documents
and/or records, if any, should be disclosed to the requesting agency. The Determination
shall be issued within 30 days of receipt of the request from the agency. This time period
may be extended for good cause.

IV. If the Determination concludes that documents are being wrongfully withheld by the
private vendor or other party opposing the disclosure from the state agency, the private
vendor shall immediately comply with the FAC’s Determination. Should the private
vendor or other party refuse to comply with FAC’s Determination, then the FAC, in
concert with the requesting agency, shall effectuate any and all options that it possesses to
obtain the documents in question, including, but not limited to, jointly initiating an action
in the appropriate court for relief.

V. Any provisions of any prior Order that conflicts with the provisions of this Order shall be
deemed null and void.
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

Reciprocal preference to be given by public agencies to resident bidders

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance
regarding the bidders residency. Bidders who want to claim resident bidder status
should complete the Affidavit for Claiming Resident Bidder Status along with their
bid in the Expedite Bidding Program. Submittal of the Affidavit should be done
along with the bid in Bid Express.

03/01/2011
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ASPHALT MIXTURE
Unless otherwise noted, the Department estimates the rate of application for all asphalt mixturesto be 110 Ibs/sy per inch of depth.

INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for
resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and
tapers, and road and street approaches, as applicable. Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as
directed by the Engineer. In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right
of way limit or back of the signal detector, whichever is the farthest back of the mainline. Surface or resurface these areas as directed
by the Engineer. The Department will not measure placing and compacting for separate payment but shall be incidental to the
Contract unit price for the asphalt mixtures.

ASPHALT PAVEMENT RIDE QUALITY CATEGORY B
The Department will apply Pavement Rideability Regquirements on this project in accordance with Section 410, Category B.

FUEL AND ASPHALT PAY ADJUSTMENT

The Department has included the Contract items Asphalt Adjustment and Fuel Adjustment for possible future payments at an
established Contract unit price of $1.00. The Department will calculate actual adjustment quantities after work is completed. If
existing Contract amount is insufficient to pay all items on the contract with the adjustments, the Department will establish additional
monies with a change order.

OPTION A

Be advised that the Department will accept compaction of asphalt mixtures furnished for driving lanes and ramps, at 1 inch (25mm) or
greater, on this project according to OPTION A in accordance with Section 402 and Section 403 of the current Standard
Specifications. The Department will require joint cores as described in Section 402.03.02 for surface mixtures only. The Department
will accept compaction of all other asphalt mixtures according to OPTION B.
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11-8306.00 TREE CUTTING RESTRICTIONS

All trees to be removed during construction shall be fallen between October 15, 2014
and March 31, 2015, inclusive.
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LIGHTING POLE BASE SUMMARY

ITEM 4740
SIDE NUMBER STATION Offset
RT PB-1 105+36.88 28.13
LT PB-2 106+45.00 29.38
RT PB-3 107+38.75 29.38
LT PB-4 108+39.38 29.38
RT PB-5 109+55.63 29.38
LT PB-6 110+71.88 29.38
RT PB-7 111+95.00 29.38
LT PB-8 112+88.75 29.38
RT PB-9 114+10.00 29.38
LT PB-10 115+21.25 29.38
RT PB-11 116+19.38 29.38
LT PB-12 117+28.75 29.38
RT PB-13 118+21.25 30.00
LT PB-14 119+38.75 29.38
RT PB-15 120+45.63 29.38
LT PB-16 121+48.75 29.38
RT PB-17 122+66.88 30.00
RT PB-18 123+69.38 29.38
LT PB-19 124+71.88 27.50
RT PB-20 125+73.75 25.00

Contract ID: 14105
Page 13 of 10
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Station Inches  Inches * 20 Inches Inches * 20
10500 1.84 36.88 1.41 28.13
10600 2.25 45.00 1.47 29.38
10700 1.94 38.75 1.47 29.38
10800 1.97 39.38 1.47 29.38
10900 2.78 55.63 1.47 29.38
11000 3.59 71.88 1.47 29.38
11100 4.75 95.00 1.47 29.38
11200 4.44 88.75 1.47 29.38
11400 0.50 10.00 1.47 29.38
11500 1.06 21.25 1.47 29.38
11600 0.97 19.38 1.47 29.38
11700 1.44 28.75 1.47 29.38
11800 1.06 21.25 1.50 30.00
11900 1.94 38.75 1.47 29.38
12000 2.28 45.63 1.47 29.38
12100 2.44 48.75 1.47 29.38
12100 8.34 166.88 1.50 30.00
12300 3.47 69.38 1.47 29.38
12400 3.59 71.88 1.38 27.50

12500 3.69 73.75 1.25 25.00
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement

If the project includes any bridge demolition or renovation, the successful bidder is
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a
minimum of 10 days prior to commencement of any bridge demolition or renovation work.

Any available information regarding possible asbestos containing materials (ACM) on or
within bridges to be affected by the project has been included in the bid documents. These
are to be included with the Contractor’s notification filed with the KDAQ. If not included in
the bid documents, the Department will provide that information to the successful bidder
for inclusion in the KDAQ notice as soon as possible. If there are no documents stating
otherwise, the bidders should assume there are no asbestos containing materials that will
in any way affect the work.
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TRANSPORTATION CABINET

Steven L. Beshear Frankfort, Kentucky 40622 Michael W. Hancock, P.E.
Governor www.transportation.ky.gov/ Secretary

To:  Dean Croft
CC:  Tony Vinegar
From: O’Dail Lawson
Environmental Scientist 11
Division of Environmental Analysis
Date: 7/22/2013
Re:  Asbestos Inspection Report for Whitley 11-8306

This report is prepared to accompany the 10-Day NOI for Demolition to the Division
of Air Quality. Please include all pages with submittal.

Project and Structure Information

Project # Whitley 11-8306
Bridge # BOOO19N

Description: The abutment, curb and wing wall were all tested and negative for asbestos

Inspection Date: July 2, 2013
Results

The results revealed that there is no ACM abatement required at this time.

R
Kentuckiy™

An Equal Opportunity Employer M/F/D
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Microbac Laboratories, Inc.

KENTUCKY TESTING LABORATORY DIVISION
3323 Gilmore Industrial Blvd. Louisville, KY 40213 502.962.6400 Fax: 502.962.6411
Evansville 812.464.9000 | Lexington 859.276.3506 | Paducah 270.898.3637 | Hazard 606.487.0511

Member

Microbac

Chemical, Biological, Physical, Molecular, and Toxicological Services

CERTIFICATE OF ANALYSIS

3070146

Kentucky DOT/Div. Env.Analyses Date Reported 07/12/2013

O'dail Lawson Date Due 07/12/2013

State Office Building Annex, 200 Mero St. Date Recelved 071022013

Frankfort KY, 40622 Customer # EKO47

Customer P.O. MA 758 1100000001 5
Asbestos Analysis - Whitley 11-8306
Analysis 00C Qualifier Result Units Min Max Method Rpt Date Time Tech
Limit

Sample: 01 W1 - Abatment Concrete Sampled 07/02/2013@ 11:15

Sampled By CUSTOMER
Asbestos, Bulk 40CFR PART 763/F
Asbestos, Chrysoule ND % 07/11/2013 0.00 MCS
Asbestos, Amosite ND % 0771112013 0:00 MCS
Asbestos, Crocidolite ND % 07111/2013 0:00 MCS
Asbestos, Onher ND % 071112013 0:00 MCS
Cellulose ND % 07/11/2013 0:00 MCS
Fibrous Glass ND % 071112013 0:00 MCS
Mineral Wool ND % G7/1L/12013 000 MCS
Other Non-Asbestos Fibers 100 % OTN2013 000 MCS
Other Matnix Matenals ND % 07'E12013 0:00 MCS
Sample results reported on an as-received basis
Sample: 02 W2 - Curb Concrete Sampled 07/02/2013 @ 11:15

Sampled By CUSTOMER
Asbestos, Bulk 40CFR PART 763/F
Asbestos, Chrysotle ND % 071112013 0:00 MCS
Asbeslos, Amaosite ND % 07112013 0:00 MCS
Asbestos, Crocidolite ND % 071172013 0:00 MCS
Asbestos, Other ND % 07/11/12013 0:00 MCS
Cellulose ND % 07/11/2013 0:00 MCS
Fibrous Glass ND % 071112013 0:00 MCS
Mineral Wool ND % 071112013 0:00 MCS
Other Non-Asbestos Fibers 100 % 071112013 0:00 MCS
Other Matnx Matenals ND % 07/112013 ¢G:00 MCS
Sample results reported on an as-received basis
Sample: 03 W3 - Wing Wall Concrete Sampled 07/02/2013 @ 11:15

Sampled By CUSTOMER
Asbestos, Bulk 40CFR PART 163F
Asbestos, Chrysonle ND % 07112013 ®:00 MCS
Asbestos. Amosite ND % DW12013 0:00 MCS
Asbestos, Crocidolile ND % 07112013 0:00 MCS

The data and other information contained on this, and other accompanying documents, represents only the sample(s) analyzed and is rendened
upon the condition that it is not to be reproduced wholly or in part for advertising or other purposes without written approval from the laboratory Page | of 2
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Microbac Laboratories, Inc.

+
Mlcrobac KENTUCKY TESTING LABORATORY DIVISION
lbilenlichlictiieciiincilbt 3323 Gilmore Industrial Blvd. Louisville, KY 40213 502.962.6400 Fax: 502.962.6411

Evansville 812.464.9000 | Lexington 859.276,3506 | Paducah 270.898.3637 | Hazard 606.487.0511

Member

Chemical, Biological, Physical, Molecular, and Toxicological Services

CERTIFICATE OF ANALYSIS

3070146
Kentucky DOT/Div. Env.Analyses Date Reported 07112/2013
‘dail La

O'dail Lawson Date Received 07/0212013

Date Sampled 071022013
Asbestos Analysis - Whitley 11-8306
Analysis 00C AQualifier Result Units Min Max Method Rpt Date Time Tech

Limit
Sample: 03 W3 - Wing Wall Concrete Sampled 07/62/2013 @ 11:15
Sampled By CUSTOMER
Asbestos, Bulk 40CFR PART 763/F
Asbestos, Other ND % 07/11/2013 0:00 MCS
Cellulose ND % 071112013 0:00 MCS
Fibrous Glass ND % 07/11/2013 000 MCS
Mineral Wool ND % 07/'11/2013 0:00 MCS
Other Non-Asbestos Fibers 100 %o 071172013 0:00 MCS
Other Matrix Marerials ND % 07:11/2013 0:00 MCS
Sample results reported on an as-received basis
Qualifier Definitions
The following analyses were subcontracted to a qualified laboratory:
Laboratory Analysis Method
MCCALL AND SPERO ENVIRONMENTAL Asbestos, Bulk 40CFR PART 763 F
THIS REPORT HAS BEEN REVIEWED AND APPROVED FOR RELEASE 9\4#,,,% W

LAURA REVLETT , A.M.

DIVISION MANAGER, KENTUCKY DIVISION

As regulatory limits change frequently, Microbac advises the recipient of this report to confirm such limits with the appropriate
Federal, state, or local authorities before acting in reliance on the regulatory limits provided.

For any feedback concerning our services, please contact Michael Flournoy, the Division Manager at 502.962.6400. You may
also contact Sean Hyde, Chief Operating Officer at sean.hyde@microbac.com or James Nokes, President at
Jjames.nokes@microbac.com

The data and other information contained on this, and other accompanying documents, represents only the sample(s) analyzed and is rendered
upon the condition that it 1s not to ba reproduced wholly or in part for adverlising or other purposes without written approval from the laboratory Page 2 of 2
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Right-of-Way Certification Form Revised 2/22/11

|__-| Federal Funded Original
State Funded |:| Re-Certification

This form must be completed and submitted to FHWA with the PS&E package for federal-aid funded
Interstate, Appalachia, and Major projects. This form shall also be submitted to FHWA for all federal-aid
projects that fall under Conditions No. 2 or 3 outlined elsewhere in this form. When Condition No. 2 or 3
apply, KYTC shall resubmit this ROW Certification prior to construction contract Award. For all other
federal-aid projects, this form shall be completed and retained in the KYTC project file.

Date:  8/22/2014

Project Name: 10th Street (KY 2386) Letting Date: September 26, 2014
Project #: FDO0O4 SPP 118 2386 000-001 County: Whitley
ltem #: 11-8306.00 Federal #: N/A

Description of Project: Replace bridge and approaches over Briar Creek.

Projects that require NO new or additional right-of-way acquisitions and/or relocations

O The proposed transportation improvement will be built within the existing rights-of -way and there are no
properties to be acquired, individuals, families, and businesses ("relocatees”) to be relocated, or
improvements to be removed as a part of this project.

Projects that require new or additional right-of-way acquisitions and/or relocations

E Per 23 CFR 635.309, the KYTC hereby certify that all relocatees have been relocated to decent, safe, and
sanitary housing or that KYTC has made available to relocatees adequate replacement housing in
accordance with the provisions of the current FHWA directive(s) covering the administration of the Highway
Relocation Assistance Program and that at least one of the following three conditions has been met. (Check
those that apply.)

D Condition 1. All necessary rights-of-way, including control of access rights when applicable, have
been acquired including legal and physical possession. Trial or appeal of cases may be pending in
court but legal possession has been obtained. There may be some improvements remaining on the
right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical
possession and the rights to remove, salvage, or demolish all improvements and enter on all land. Fair
market value has been paid or deposited with the court.

E Condition 2. Although all necessary rights-of-way have not been fully acquired, the right to occupy and
to use all rights-of-way required for the proper execution of the project has been acquired. Trial or
appeal of some parcels may be pending in court and on other parcels full legal possession has not
been obtained, but right of entry has been obtained, the occupants of all lands and improvements have
vacated, and KYTC has physical possession and right to remove, salvage, or demolish all
improvements. Fair market value has been paid or deposited with the court for most parcels. Fair
market value for all pending parcels will be paid or deposited with the court prior to AWARD of
construction contract. (See note 1 below.)

Note 1: The KYTC shall re-submit a right-of-way certification form for this project prior to AWARD
of all Federal-Aid construction contracts. Award must not to be made until after KYTC has obtained
full legal possession and fair market value for all parcels has been paid or deposited with the court
and FHWA has concurred in the re-submitted right-of-way certification.

Page 1
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Right-of-Way Certification Form Revised 2/22/11

1 condition 3. The acquisition or right of occupancy and use of a few remaining parcels are not
complete and/or some parcels still have occupants. However, all remaining occupants have had
replacement housing made available to them in accordance with 49 CFR 24.204. The KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the
necessary rights-of-way will not be fully acquired, and/or some occupants will not be relocated, and/or
the fair market value will not be paid or deposited with the court for some parcels until after bid letting.
KYTC will fully meet ali the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 24.102(j) and
will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to
AWARD of the construction contract or force account construction. A full explanation and reason for
this request, including identification of each such parcel and dates on which acquisitions, payments,
and relocations will be completed, is attached to this certification form for FHWA concurrence. (See
note 2.)

Note 2: The KYTC may request authorization on this basis only in unique and unusual
circumstances. Proceeding to bid letting shall be the exception and never become the rule. In all
cases, the KYTC shall make exiraordinary efforts to expedite completion of the acquisition,
payment for all affected parcels, and the relocation of all relocatees prior to AWARD of all Federal-
Aid construction contracts or force account construction.

Approved: DaVId F Ield S SOA;A u&&zﬂight-of-Way Supervisor

Printed Name Signature

Approved: KYTC, Director of ROW &\ tilities
Printed Name Signature

Approved: FHWA, ROW Officer (when applicable)
Printed Name Signature
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Right-of-Way Certification Form Revised 2/22/11
Date:  8/22/2014
project Name: _10th Street (KY 2386)
Project # FDO4 SPP 118 2386 000-001 County:  WWhitley
ltem #: 11-8306.00 Federal # NA

Letting Date: September 26, 2014

This project has 0 total number of parcels to be acquired, and 0 total number of individuals or families to
be relocated, as wellas _ ¢ total number of businesses to be relocated.

Parcels where acquired by a signed fee simple deed and fair market value has been paid

1 Parcels have been acquired by 10J through condemnation and fair market value has been deposited
with the court
0 Parcels have not been acquired at this time (explain below for each parcel)
1 Parcels have been acquired or have a “right of entry” but fair market value has not been paid or has not
been deposited with the court {explain below for each parcel)
Relocatees have not been relocated from parcels . . . . . , and
(explain below for each parcel)
. - Proposed date of
. Explanation for delayed acquisition, delayed
Parcel # Name/Station h s payment or of
relocation, or delayed payment of fair market value relocation
8 McDonalds Corp/t04+50 | All documents have been signed and the payment packet is being prepared for submiltal. 9 l 1 5 l 1 4
There are 0 billboards andfor 0 cemeteries involved on this project.
There are 0 water or monitoring wells on parcels . , and . All have been

acquired and are the responsibility of the project contractor to closeicap

Form Effective Date: April 1, 2006
L.ast Revised: February 22, 2011
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SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

WHITLEY COUNTY
FDO4 118 2386 7980901U

KY 2386 (10" STREET) RECONSTRUCTION
11-8306.00

| GENERAL PROJECT NOTE ON UTILITY PROTECTION
All Utilities will be clear prior to construction.)

NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS
N/A

|
THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT
LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

N/A

|
THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR
THE COMPANY’S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

N/A

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD
CONTRACTOR AS INCLUDED IN THIS CONTRACT

N/A).

]

SPECIAL CAUTION NOTE - PROTECTION OF UTILITIES

The contractor will be responsible for contacting all utility facility owners on the subject project
to coordinate his activities. The contractor will coordinate his activities to minimize and, where
possible, avoid conflicts with utility facilities. Due to the nature of the work proposed, it is
unlikely to conflict with the existing utilities beyond minor facility adjustments. Where conflicts
with utility facilities are unavoidable, the contractor will coordinate any necessary relocation
work with the facility owner and Resident Engineer. The Kentucky Transportation Cabinet
maintains the right to remove or alter portions of this contract if a utility conflict occurs.

The utility facilities as noted in the previous section(s) have been determined using data garnered
by varied means and with varying degrees of accuracy: from the facility owners, a result of
S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be
inclusive of all utilities in the project scope and are not Level A quality, unless specified as
such. It is the contractor’s responsibility to verify all utilities and their respective locations
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SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

WHITLEY COUNTY
FD04 118 2386 7980901U

KY 2386 (10" STREET) RECONSTRUCTION
11-8306.00

before excavating.

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for
information on the location of existing underground utilities. The call is to be placed a minimum
of two (2) and no more than ten (10) business days prior to excavation. The contractor should be
aware that owners of underground facilities are not required to be members of the KY 811 one-
call Before-U-Dig (BUD) service. The contractor must coordinate excavation with the utility
owners, including those whom do not subscribe to KY 811. It may be necessary for the
contractor to contact the County Court Clerk to determine what utility companies have facilities
in the area.

Please Note: The information presented in this Utility Note is informational in nature and the
information contained herein is not guaranteed.

AREA UTILITIES CONTACT LIST

Utility Company/Agency Contact Name Contact Information
City of Williamsburg Roddy Harrison, Mayor 606-594-6034
Delta Gas Company Steve Lewis, Engineer 859-744-6171
LG&E — KU Regional Greg Geiser, Regional Engineer 606-337-0450
LG&E - KU Local Mike Money, Local Engineer 606-337-0450
Windstream Communications Russell Lambert, Engineer 606-878-3270
Time Warner Cable Darrell Nave, Engineer 606-678-9215
AT&T Southeast Regional Jack Salyer, Engineer 606-874-2715
AT&T Southeast Local Odell Keene, Manager 606-304-2410 \
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NOTICE

DEPARTMENT OF THE ARMY CORPS OF ENGINEERS
KENTUCKY DIVISION OF WATER

LETTER OF PERMISSION AUTHORIZATION AND
INDIVIDUAL WATER QUALITY CERTIFICATION

PROJECT: Reconstruction of KY-2386
Whitley County, KY
KYTC Item No. 11-8306

The Section 404 and 401 activities for this project have been permitted under the authority of the
Department of the Army “Letter of Permission” (LOP) and by a Kentucky Division of Water
“Individual Water Quality Certification”. In order for this authorization to be valid, the attached
conditions must be followed. The contractor shall post a copy of these permits in a conspicuous
location at the project site for the duration of construction and comply with the general

conditions as required.

To more readily expedite construction, the contractor may elect to alter the design or perform the
work in a manner different from what was originally proposed and specified. Prior to
commencing such alternative work, the contractor shall obtain written permission from the
Division of Construction and the Corps of Engineers. A copy of any request to the Corps of
Engineers to alter this proposal and subsequent responses shall be forwarded to the Division of
Environmental Analysis, DA Permit Coordinator, for office records and for informational

purposes.
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DEPARTMENT OF THE ARMY
NASHVILLE DISTRICT, CORPS OF ENGINEERS
3701 BELL ROAD
NASHVILLE, TENNESSEE 37214

REPLYTO February 26, 2014

Regulatory Branch

SUBJECT: File No. LRN-2013-01071; Proposed Reconstruction of KY 2386; Unnamed
Tributary of Brier Creek Mile 0.2, Brier Creek Mile 0.5, Cumberland River Mile 591.6,
Williamsburg, Whitley County, Kentucky

Kentucky Transportation Cabinet; Department of Highways
Attn: John Purdy

200 Mero Street

Frankfort, KY 40622

Dear Mr Purdy:

This is in regard to your application for a Department of the Army (DA) permit concerning a
plan for the placement of fill material in waters of the United States (U.S.) associated with the
proposed reconstruction of KY 2386 (KYTC Item No. 11-8306) in Williamsburg, Whitley
County, Kentucky. Please refer to File Number LRN-2013-01071 in reference to this project.

We have determined that the proposed work satisfies the Letter of Permission (LOP} criteria,
as specified in our regulations. Therefore, you are authorized, in accordance with Section 404 of
the Clean Water Act, to encapsulate and relocate 604 linear feet of a perennial stream channel.
The mitigation required for the stream impacts would be 298 Ecological Integrity Units (EIUs).
The KYTC proposes to offset these stream impacts through in-lieu fee payment to the Kentucky
Department of Fish and Wildlife Resources Stream and Wetland Mitigation Program. The work
is authorized by this LOP will also be subject to the attached General Conditions and the
following special conditions:

1. The work shall be constructed in accordance with the enclosed plans included in the
application for Kentucky Transportation Cabinet, Item No. 11-8306, received on
September 12, 2013.

)

The permittee shall provide receipt from the Kentucky Department of Fish and Wildlife
Resources (KDFWR) Stream and Wetland Mitigation Program for the purchase of 298
ElUs. The E1Us must be purchased prior to the discharge of fill into “waters of the
United States (U.S.)”. Inquiries regarding EIUs purchase may be made directly to
KDFWR by calling Mr. Mark Hardin (502) 564-7109 ext. 4471, by email at:
mike.hardin@ky.gov, or in writing at: Assistant Director, Division of Fisheries, #1
Sportsman’s Lane, Frankfort, Kentucky, 40601. The Corps ID #LRN-2013-01071 must
accompany tlu_a/gayment.
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2-

3. The permittee shall adhere to the Indiana Bat Programmatic Agreement as outlined in the
Memorandum of Agreement between the Federal Highways Administration, U.S. Fish
and Wildlife Service-Kentucky Field Office and Kentucky Transportation Cabinet
(KYTC) dated September 6, 2012, to account for the loss of 0.65 acres of potential
Indiana bat habitat. The permittee shall make payment into the Indiana Bat Conservation
Fund. Receipt of payment shall be submitted to this office.

4. This authorization is valid until February 26, 2019. If work is not completed by that date
you should contact this office to obtain confirmation that this permit is still valid.

If you object to this decision, you may request an administrative appeal under U.S. Army
Corps of Engineers (USACE) regulations at 33 CFR Part 331. Enclosed you will find a
Notification of Appeals Process (NAP) fact sheet and Request for Appeal (RFA) form. If you
request to appeal this decision you must submit a completed RFA form to the Great Lakes and
Ohio River Division, Division Office at the following address:

LRD Appeals Officer
U.S. Army Corps of Engineers
Great Lakes and Ohio River Division
550 Main Street, Room 10032
Cincinnati, OH 45202-3222
TEL (513) 684-6212; FAX (513) 684-2460

In order for an RFA to be accepted by the USACE, the USACE must determine that it is
complete; that it meets the criteria for appeal under 33 CFR part 331.5, and that it has been
received by the Division Office within 60 days of the date of the NAP. Should you decide to
submit an RFA form, it must be received at the above address by April 27, 2014. It is not
necessary to submit an RFA form to the Division Office if you do not object to the decision
in this letter.

Also enclosed with this permit is a preliminary jurisdictional determination (JD). A
preliminary jurisdictional determination is not appealable and impacting waters of the U.S.
identified in the preliminary JD will result in you waiving the right to request an approved JD at
a later date. An approved JD may be requested (which may be appealed), by contacting this
office for further information.

If changes in the location or plans of the work are necessary, revised plans shall be submitted
promptly to this office. You shall not deviate from the approved plans without first obtaining
approval from this office. Please sign and return the enclosed " Compliance Certification"
form upon completion of the work. If you have any questions, please contact Cara Beverly at
the above address, telephone (615) 369-7520 or email cara.c.beverly@usace.army.mil .




WHITLEY COUNTY
FDO04 SPP 118 2386 000-001

3

BY AUTHORITY OF THE SECRETARY OF THE ARMY:

Enclosures
Copy Furnished:
KDOW

Attn: Jay Bicknell
Via Email

John L. Hudson, P.E.
Lieutenant Colonel
Corps of Engineers
District Engineer

Eric Reusch
Chief, Eastern Regulatory Section
Operations Division

Contract ID: 141053
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WHITLEY COUNTY Contract ID: 141053
FDO04 SPP 118 2386 000-001 Page 30 of 105

General Conditions for Letter of Permission: LRN-2013-01071

1. Discharges of dredged or fill material into “waters of the U.S.” must be minimized or avoided to
the maximum extent practicable at the project site (i.e. on-site}. In determining the minimal impact
threshold, the

Districts will consider the direct, secondary, and cumulative impacts of the fill or work and any
mitigation measures.

2. The permittee shall provide a mitigation/monitoring plan for impacts resulting from the placement
of fill into “waters of the U.S.” in excess of 300 linear feet of intermittent or perennial stream; the
filling of greater than 0.10 acre (4,356 sq. feet) of waters of the U.S; or work causing more than
minimal effects, to compensate for impacts to the “waters of the U.S.” These impact thresholds are
applied for each crossing. When mitigation is required, the permittee will develop the mitigation site
concurrently with, or in advance of, the site construction unless the Corps determines on a project
specific basis that it is not practical to do so. This will ensure that aquatic functions are not lost for
long periods of time (e.g. temporal loss) which could adversely affect water quality and wildlife. The
requirement for conservation easements or deed restrictions will be determined on a project specific
basis.

3. The permittee shall ensure that sedimentation and soil erosion control measures are in place prior to
commencement of construction activities. These measures will remain in place and be properly
maintained throughout construction. Sedimentation and soil control measures shall include the
installation of straw bale barriers, silt fencing and/or other approved methods to control sedimentation
and erosion. Sedimentation and erosion controls will not be placed in “waters of the U.S.” except if
specifically approved by the District.

4. The permittee shall ensure that areas disturbed by any construction activity, including channel and
stream banks, are immediately stabilized and revegetated with 2 combination of non-invasive plants
(grasses, legumes and shrubs) which are compatible with the affected area and will not compete with
native vegetation.

5. The permittee shall ensure that no in-stream construction activity is performed during periods of
high stream flow or during the fish spawning season (April 1 through June 30) without first contacting
the Kentucky Department of Fish and Wildlife Resources (KDFWR) for their expertise on impacts to
the fishery resource. Additionally, the discharge of dredged and/or fill material in known waterfow!
breeding and wintering areas must be avoided to the maximum extent practicable.

6. The permittee will ensure that the activity authorized will not disrupt movement of those aquatic
species indigenous to the waterbody, including those species which normally migrate through the area,
unless the activity's specific purpose is to impound water,

7. The permittee shall ensure that all construction equipment is refueled and maintained on an upland
site away from existing streams, drainageways and wetland areas. Heavy equipment working in
wetlands must be placed on mats or other measures must be taken to minimize soil disturbance.
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8. The permittee must comply with any case specific special conditions added by the Corps or by the
State Section 401 Water Quality Certification (WQC). The conditions imposed in the State Section
401 WQC are also conditions of this LOP.

9. The permittee shall ensure that no activity authorized by the LOP may cause more than a minimal
adverse effect on navigation.

10. The permittee shall ensure proper maintenance of any structure or fill authorized by the LOP, in
good condition and in conformance with the terms and conditions of the LOP, including maintenance
to ensure public safety. The permittee is not relieved of this requirement if the permitted activity is
abandoned, although the permittee may make a good faith transfer to a third party. Should the
permittee wish to cease to maintain the authorized activity or desire to abandon it without a good faith
transfer, the permittee must obtain a modification to the LOP from the Corps, which may require
restoration of the area.

11. The permittee shall not perform any work within any Wild and Scenic Rivers or in any river
officially designated as a "study river" for possible inclusion in the system, unless the appropriate
Federal agency, with direct management responsibility for such river, has determined in writing that
the proposed activity authorized by the LOP will not adversely affect the Wild and Scenic River
designation or study status. Information on Wild and Scenic Rivers may be obtained from the
appropriate Federal Land Management agency in the area (e.g. U.S. Forest Service, Bureau of Land
Management, the National Parks Service, or the U.S. Fish and Wildlife Service).

12. The permittee shall not perform any work under the LOP which is likely to jeopardize the
continued existence of a threatened or endangered species or a species proposed for such designation,
as identified under the Federal Endangered Species Act, or which is likely to destroy or adversely
modify the critical habitat of such species. The permittee shall notify the Corps and coordinate the
proposed action with the USFWS to determine if any listed species or critical habitat might be
affected and/or adversely modified by the proposed work. No activity is authorized under the LOP
which “may affect™ a listed species or critical habitat, unless Section 7 consultation addressing the
effects of the proposed activity has been completed. At the direction of the Corps, the permittee shall
complete the necessary consultation with the USFWS, satisfying the requirements of Section 7(a)(2)
of the Endangered Species Act. The permittee shall not begin work until notified by the District
Engineer that the requirements of the Endangered Species Act have been satisfied and that the activity
is authorized. Authorization of an activity under the LOP does not authorize the "take" of a threatened
or endangered species as defined under the Federal Endangered Species Act. In the absence of
separate authorization (e.g., an ESA Section 10 Permit, a Biological Opinion with "incidental take"
provisions, etc.) from the U.S. Fish and Wildlife Service, both lethal and non-lethal "takes” of
protected species are in violation of the Endangered Species Act.

Obligations under Section 7 of the Act must be reconsidered by the Corps Districts if (1) new
information reveals impacts of the proposed action may affect listed species or critical habitat in a
manner not previously considered, (2) the proposed action is subsequently modified to include
activities which were not considered during consultation, or (3) new species are listed or critical
habitat designated that might be affected by the proposed action.
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FDO4 SPP 118 2386 000-001
13. The permittee shall not perform any activity under the LOP which may affect historic properties
listed, or eligible for listing, in the National Register of Historic Places until the District Engineer has
complied with the provisions of 33 CFR Part 325, Appendix C. The permittee must notify the District
Engineer if the activity authorized by the LOP may aftect any historic properties listed, determined to
be eligible or which the permittee has reason to believe may be eligible for listing on the National
Register of Historic Places, and shall not begin construction until notified by the District Engineer that
the requirements of the National Historic Preservation Act have been satisfied and that the activity is
authorized. Information on the location and existence of historic resources can be obtained from the
Kentucky Heritage Council.

If the permittee discovers any previously unknown historic or archaeological remains while
accomplishing the activity authorized by the LOP, work must be immediately stopped and this office
immediately notified regarding the discovery. The District will initiate the Federal, Tribal and State

. coordination required to determine if the remains warrant a recovery effort or if the site is eligible for
listing in the National Register of Historic Places.

14. The permittee shall not perform any work under the LOP where the discharge of dredged and/or
fill material will occur in the proximity of a public water supply intake.

15. No activity, including structures or work in “waters of the U.S.” or discharges of dredged or fill
material may consist of unsuitable materials (e.g. trash, debris, car bodies, asphalt, etc.) and that
materials used for construction or discharge must be free from toxic pollutants in toxic amounts.

16. The permittee shall, to the maximum extent practicable, design the project to maintain pre-
construction downstream flow conditions. Furthermore, the work must not permanently restrict or
impede the passage of normal or expected high flows and the structure or discharge of fill must
withstand expected high flows. The project must provide, to the maximum extent practicable, for
retaining excess flows from the site and for establishing flow rates from the site similar to pre-
construction conditions.

17. The permittee shall ensure that all temporary fills, authorized under the LOP, be removed in their
entirety and the affected areas returned to pre-construction elevation.

18. Representatives from the Corps of Engineers and/or the State of Kentucky may inspect any
authorized activity or mitigation site at any time deemed necessary to ensure compliance with the
terms and conditions of the LOP, Section 401 WQC, and applicable laws.

19. All work authorized by this LOP must be completed within five years after the date of the Corps
authorization letter. If you find you need more time to complete the authorized activity, submit your
request for a time extension to this office for consideration at least three months before the expiration
date.
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20. The permittee, after completion of work under the LOP, shall submit a signed certification letter
regarding the completed work and required mitigation, if applicable. The certification letter will
include a statement that the work was done in accordance with the LOP authorization including
compliance with all general and special conditions and completion of mitigation work.

21. You must allow representatives from this office to inspect the authorized activity at any time
deemed necessary to ensure that it is being or has been accomplished with the terms and conditions of

the LOP.

22. For Section 10 waters, if future operations by the United States require the removal, relocation, or
other alteration, of the structure or work authorized, or if, in the opinion of the Secretary of the Army
or his authorized representative, said structure or work shall cause unreasonable obstruction to the free
navigation of the navigable waters, the permittee will be required, upon due notice from the Corps of
Engineers, to remove, relocate, or alter the structural work or obstructions caused thereby, without
expense to the United States.. No claim shall be made against the United States on account of any
such removal or alteration.
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COMPLIANCE CERTIFICATION

YOU ARE REQUIRED TO SUBMIT THIS SIGNED
CERTIFICATION REGARDING THE COMPLETED ACTIVITY
AND ANY REQUIRED MITIGATION

I hereby certify that the work authorized by Permit No. LRN-2013-01071 for Stream
Encapsulation and Relocation, Unnamed Tributary of Brier Creek Mile 0.2, Brier Creek
Mile 0.5, Cumberland River Mile 591.6, Williamsburg, Whitley County, Kentucky, and any
required mitigation was done in accordance with the Corps authorization, including any general
or special conditions.

Permittee Signature

Date

Please note that your permitted activity is subject to a compliance inspection by an U.S. Army
Corps of Engineers representative.

Submit this signed certification to the address checked below:

U.S. Army Corps of Engineers

Regulatory Branch (Attn: Cara Beverly)
3701 Bell Road
Nashville, TN 37214

D Eastern Regulatory Field Office

501 Adesa Blvd
Suite 250
Lenoir City, Tennessee 37771

D Western Regulatory Field Office

2042 Beltline Road, Southwest
Building C, Suite 415
Decatur, AL 35601

(KYTC Item No. 11-8306-Reconstruction of KY 2386)
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STEVEN L. BESHEAR LEONARD K. PETERS
GOVERNOR SECRETARY

ENERGY AND ENVIRONMENT CABINET

DEPARTMENT FOR ENVIRONMENTAL PROTECTION
DIVISION OF WATER
200 FAIR OAKS LANE, 4TH FLOOR
FRANKFORT, KENTUCKY 40601
www.kentucky.gov

December 17, 2013

David Waldner, Director

Kentucky Transportation Cabinet
Division of Environmental Analysis
200 Mero Street, 5™ Floor
Frankfort, KY 40622

Re: Water Quality Certification #2013-062-1
KY 2386 - Whitley Co
KYTC Item No. 11-8603
Al No.: 119597, Activity ID: APE20130001
UT to Brier Creek
Whitley County, Kentucky

Dear Mr. Waldner:

Pursuant to Section 401 of the Clean Water Act (CWA), the Commonwealth of Kentucky certifies it
has reasonable assurances that applicable water quality standards under Kentucky Administrative
Regulations Title 401, Chapter 10, established pursuant to Sections 301, 302, 303, 304, 306, and 307 of the
CWA, will not be violated by the above referenced project provided that the U.S. Army Corps of Engineers
authorizes the activity under 33 CFR part 330, and the attached conditions are met.

All future correspondence on this project must reference AI No. 119597. The attached document
is your official Water Quality Certification; please read it carefully. If you should have any questions

concerning the conditions of this water quality certification, please contact James Bicknell of my staff by
calling (502) 564-3410.

Sincerely,
E-Signed by Adam Jackson

VERIF ut

Adam Jackson, Supervisor
Water Quality Certification Section
Kentucky Division of Water

Al: JB

Attachment

cc: Marty Tyree, USACE: Nashville District
Lee Andrews, USFWS: Frankfort
John Purdy, KYTC DEA

Kentuckiy™

KentuckyUnbridledSpirit.com UNBRIDLED spmn—y An Equal Opportunity Employer M/F/D
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KTC Water Quality Certification
KY 2386 - Whitley Co
Facility Requirements
Permit Number: WQCH# 2013-062-1
Activity ID No.: APE20130001

Page 1 of 2
ACTV0000000001 (KYTC Item No. 7-310.20) Reconstruction of KY 2386:

Submittal/Action Requirements:

Condition

No. Condition

S-1 The Kentucky Transportation Cabinet (KYTC) shall submit notification: Due prior to any construction activity to the Kentucky Division of Water (KDOW), Water
Quality Certification (WQC) Section. Notification shall confirm the purchase of a minimum of 297 Ecological Integrity Units (EIU's) due to the stream impacts
associated with this project from the Kentucky Department of Fish and Wildlife Resources Stream Restoration Fund (KDFWR). The U.S. Army Corps of
Engineers (USACE) may require a different amount. [Clean Water Act]

S-2 The KYTC must notify the Division: Due prior to any construction activity. Notify the WQC section of the KDOW at (502) 564- 3410 at least two weeks prior to
construction. [Clean Water Act]

S-3 The KYTC must notify the Division: Due when construction is complete. Notify the WQC Section of the KDOW at (502) 564-3410 no later than two weeks

post-construction. [Clean Water Act]

Narrative Requirements:

Condition

No. Condition

T-1 The work approved by this certification shall be limited to the loss of 604 linerar feet of perennial stream channel (Stations 114+85 to 125+50) due to a channel
change. [Clean Water Act]

T2 All work performed under this certification shall adhere to the design and specifications set forth in the application package titled "Reconstruction of KY 2386
KYTC, Item No. 11-8306, Whitley County, Kentucky", received by the KDOW on August 16, 2013. [Clean Water Act]

T-3 The KYTC is responsible for preventing degradation of waters of the Commonwealth from soil erosion. An erosion and sedimentation control plan must be
designed, implemented, and maintained in effective operating condition at all times during construction. [Clean Water Act]

T-4 The Division of Water reserves the right to modify or revoke this certification should it be determined that the activity is in noncompliance with any condition set
forth in this certification. [Clean Water Act]

T-5 If construction does not commence within two years of the date of this letter, this certification will become void. A letter requesting a renewal should be submitted.

[Clean Water Act]
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KTC Water Quality Certification
KY 2386 - Whitley Co
Facility Requirements
Permit Number: WQCH# 2013-062-1
Activity ID No.: APE20130001

Page 2 of 2
ACTV0000000001 (continued):

Narrative Requirements:

Condition

No. Condition

T-6 Other permits from the Division of Water may be required for this activity. If this activity occurs within a floodplain, a Permit to Construct Across or Along a
Stream may be required. Please contact Todd Powers (502-564-3410) for more information. If the project will disturb one acre or more of land, or is part of a
larger common plan of development or sale that will ultimately disturb one acre or more of land, a Kentucky Pollution Discharge Elimination System (KPDES)
stormwater permit shall be required from the Surface Water Permits Branch. The contact person is Cassie Campbell. Both can be reached at (502) 564-3410.
[Clean Water Act]

T-7 Mitigation for impacts shall begin prior to or concurrently with impacts. [Clean Water Act]

T-8 Check dams are not allowed within the stream channel. [Clean Water Act]

T-9 Remove all sediment and erosion control measures after re-vegetation has become well-established. [Clean Water Act]
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ATTENTION APPLICANT
If your project involves one or more of the following
activities, you may need more than one permit from
the Kentucky Division of Water.
*building in a floodplain *road culvert in a stream
*streambank stabilization _ *stream cleanout

*utility line crossing a stream

*construction sites an acre or more

e If the project will disturb one acre or more of land, or is part of a larger
common plan of development or sale that will ultimately disturb one acre
or more of land, a Kentucky Pollution Discharge Elimination System
(KPDES) stormwater permit shall be required from the Operational
Permits Section. This permit requires the creation of an erosion control
plan.

Contact Allen Ingram.

e Projects that involve filling in the floodplain will require a stream
construction permit from the Floodplain Management Section.
Contact Todd Powers.

« Projects that involve work IN a stream, such as bank stabilization, road
culverts, utility line crossings, and stream alteration will require a stream
construction permit and a Water Quality Certification from the Water
Quality Certification Section.

Contact Barbara Scott.

All three contacts listed above can be reached at 502/564-3410. A complete
listing of environmental programs administered by the Kentucky Department

for Environmental Protection is available from Pete Goodman by calling
502/564-3410.

Ketucky™

Kentucky UnbridledSpirit.com INRLI S An Equal Opportunity Employer M/F/D
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GENERAL CONDITIONS FOR WATER QUALITY CERTIFICATION

1.

10.

The Kentucky Division of Water may require submission of a formal application for an Individual
Certifi cation for any project if the project has been determined to likely have a significant adverse effect
upon water quality or degrade the waters of the Commonwealth so that existing uses ofthe water body or
downstream waters are precluded.

Nationwide permits issued by the U.S. Army Corps of Engineers for projects in Outstanding State Resource
Waters, Cold Water Aquatic Habitats, and Exceptional Waters as defined by 401 KAR 10:026 shall require
individual water quality certifications.

Erosion and sedimentation pollution control plans and Best Management Practices must be designed,
installed, and maintained in effective operating condition at all times during construction activities so that
violations of state water quality standards do not occur.

Sediment and erosion control measures (e.g., check-dams, silt fencing, or hay bales) shall not be placed
within surface waters of the Commonwealth, either temporarily or permanently, without prior approval by
the Kentucky Division of Water's Water Quality Certification Section. If placement of sediment and
erosion control measures in surface waters is unavoidable, placement shall not be conducted in such a
manner that may cause instability of streams that are adjacent to, upstream, or downstream of the
structures. All sediment and erosion control measures shall be removed and the natural grade restored prior
to withdrawal from the site.

Measures shall be taken to prevent or control spills of fuels, lubricants, or other toxic materials used in
construction from entering the watercourse.

To the maximum extent practicable, all in-stream work under this certification shall be performed during
low flow.

Heavy equipment (e.g. bulldozers, backhoes, draglines, etc.), ifrequired for this project, should not be used
or operated within the stream channel. In those instances where such in-stream work is unavoidable, then it
shall be performed in such a manner and duration as to minimize re-suspension of sediments and
disturbance to the channel, banks, or riparian vegetation.

If there are water supply intakes located downstream that may be affected by increased turbidity, the
permittee shall notify the operator when work will be performed.

Removal of existing riparian vegetation should be restricted to the minimum necessary for project
construction.

Should stream pollution, wetland impairment, and/or violations of water quality standards occur as a result
of this activity (either from a spill or other forms of water pollution), the Kentucky Division of Water shall
be notified immediately by calling 800/564-2380.

Page 39 of 105
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KENTUCKY
TRANSPORTATION
CABINET

Kentucky Transportation Cabinet
Highway District 11
And

(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10
Best Management Practices (BMP) plan
Groundwater protection plan

For Highway Construction Activities

For

KY 2386 10" Street Williamsburg

Project: PCN 11-8306.00

KPDES BMP Plan Page 1 of 15
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KyTC BMP Plan for Project PCN 11-8306.00

Project information

Note — (1) = Design (2) = Construction (3) = Contractor

1.

2.

3.

Owner — Kentucky Transportation Cabinet, District 11

Resident Engineer: (2)

Contractor name: (2)
Address: (2)

Phone number: (2)
Contact: (2)
Contractors agent responsible for compliance with the KPDES

permit requirements (3):

4.

5.

Project Control Number (2)

Route (Address) 700 South 10" Street, Williamsburg, KY 40769

Latitude/Longitude (project mid-point) dd/mm/ss, dd/mm/ss 36°72°'62" /
84°16’57”"

County (project mid-point) Whitley County
Project start date (date work will begin): (2)

Projected completion date: (2)

KPDES BMP Plan Page 2 of 15
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KyTC BMP Plan for Project PCN 11-8306.00

A. Site description:

1.

Nature of Construction Activity (from letting project description)

Grade, Drain, and Surface — New Construction Roundabout

2.

3.

Order of major soil disturbing activities (2) and (3)

Projected volume of material to be moved 31417 Cubic Yards of
Embankment 9780 Cubic Yards of Roadway Excavation

Estimate of total project area (acres) Total Area 10 Acres

Estimate of area to be disturbed (acres) Clearing & Grubbing 6.41 Acres
Post construction runoff coefficient will be included in the project drainage
folder. Persons needing information pertaining to the runoff coefficient
will contact the resident engineer to request this information. Whitley
County Resident Engineer — David Fuson

Data describing existing soil condition Open agriculture ground mostly
soil cover containing predominately shale and sandstones in the upper

layers. (2)

Data describing existing discharge water quality (if any) Existing Streams
are not of high quality.) (2)

Receiving water name Brier Creek

10. TMDLs and Pollutants of Concern in Receiving Waters: Sediment

11.Site map — Project layout sheet plus the erosion control sheets in the

project plans that depict Disturbed Drainage Areas (DDAs) and related
information.  These sheets depict the existing project conditions with
areas delineated by DDA (drainage area bounded by watershed breaks
and right of way limits), the storm water discharge locations (either as a
point discharge or as overland flow) and the areas that drain to each
discharge point. These plans define the limits of areas to be disturbed
and the location of control measures. Controls will be either site specific
as designated by the designer or will be annotated by the contractor and
resident engineer before disturbance commences. The project layout
sheet shows the surface waters and wetlands.

KPDES BMP Plan Page 3 of 15
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12. Potential sources of pollutants:

The primary source of pollutants is solids that are mobilized during storm
events. Other sources of pollutants include oil/fuel/grease from servicing
and operating construction equipment, concrete washout water, sanitary
wastes and trash/debris. (3)

B. Sediment and Erosion Control Measures:

1.

2.

3.

Plans for highway construction projects will include erosion control sheets
that depict Disturbed Drainage Areas (DDAs) and related information.
These plan sheets will show the existing project conditions with areas
delineated by DDA within the right of way limits, the discharge points and
the areas that drain to each discharge point. Project managers and
designers will analyze the DDAs and identify Best Management Practices
(BMPs) that are site specific. The balance of the BMPs for the project will
be listed in the bid documents for selection and use by the contractor on
the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets
will employ the same concepts for development and managing BMP
plans.

Following award of the contract, the contractor and resident engineer will
annotate the erosion control sheets showing location and type of BMPs
for each of the DDAs that will be disturbed at the outset of the project.
This annotation will be accompanied by an order of work that reflects the
order or sequence of major soil moving activities. The remaining DDAs
are to be designated as “Do Not Disturb” until the contractor and resident
engineer prepare the plan for BMPs to be employed. The initial BMP’s
shall be for the first phase (generally Clearing and Grubbing) and shall be
modified as needed as the project changes phases. The BMP Plan will
be modified to reflect disturbance in additional DDA’'s as the work
progresses. All DDA’s will have adequate BMP’s in place before being
disturbed.

As DDAs are prepared for construction, the following will be addressed
for the project as a whole or for each DDA as appropriate:

» Construction Access — This is the first land-disturbing activity. As
soon as construction begins, bare areas will be stabilized with
gravel and temporary mulch and/or vegetation.

KPDES BMP Plan Page 4 of 15
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> At the beginning of the project, all DDAs for the project will be

inspected for areas that are a source of storm water pollutants.
Areas that are a source of pollutants will receive appropriate cover
or BMPs to arrest the introduction of pollutants into storm water.
Areas that have not been opened by the contractor will be
inspected periodically (once per month) to determine if there is a
need to employ BMPs to keep pollutants from entering storm water.
Clearing and Grubbing — The following BMP’s will be considered
and used where appropriate.

Leaving areas undisturbed when possible.

Silt basins to provide silt volume for large areas.

Silt Traps Type A for small areas.

Silt Traps Type C in front of existing and drop inlets which
are to be saved

e Diversion ditches to catch sheet runoff and carry it to basins

or traps or to divert it around areas to be disturbed.

e Brush and/or other barriers to slow and/or divert runoff.

e Silt fences to catch sheet runoff on short slopes. For longer

slopes, multiple rows of silt fence may be considered.

e Temporary Mulch for areas which are not feasible for the

fore mentioned types of protections.

e Non-standard or innovative methods.

Cut & Fill and placement of drainage structures - The BMP Plan
will be modified to show additional BMP’s such as:

e Silt Traps Type B in ditches and/or drainways as they are
completed
Silt Traps Type C in front of pipes after they are placed
Channel Lining
Erosion Control Blanket
Temporary mulch and/or seeding for areas where
construction activities will be ceased for 21 days or more.

e Non-standard or innovative methods
Profile and X-Section in place — The BMP Plan will be modified to
show elimination of BMP’s which had to be removed and the
addition of new BMP’s as the roadway was shaped. Probably
changes include:

e Silt Trap Type A, Brush and/or other barriers, Temporary
Mulch, and any other BMP which had to be removed for final
grading to take place.

Additional Silt Traps Type B and Type C to be placed as
final drainage patterns are put in place.

Additional Channel Lining and/or Erosion Control Blanket.
Temporary Mulch for areas where Permanent Seeding and
Protection cannot be done within 21 days.

Special BMP’s such as Karst Policy

KPDES BMP Plan Page 5 of 15
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» Finish Work (Paving, Seeding, Protect, etc.) — A final BMP Plan will
result from modifications during this phase of construction.
Probably changes include:

e Removal of Silt Traps Type B from ditches and drainways if
they are protected with other BMP’s which are sufficient to
control erosion, i.e. Erosion Control Blanket or Permanent
Seeding and Protection on moderate grades.

e Permanent Seeding and Protection

e Placing Sod

e Planting trees and/or shrubs where they are included in the
project

» BMP’s including Storm Water Management Devices such as
velocity dissipation devices and Karst policy BMP’s to be installed
during construction to control the pollutants in storm water
discharges that will occur after construction has been completed
are: Seeding and Protection

C.Other Control Measures

1. No solid materials, including building materials, shall be discharged to
waters of the commonwealth, except as authorized by a Section 404
permit.

2. Waste Materials

All waste materials that may leach pollutants (paint and paint containers,
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.)
will be collected and stored in appropriate covered waste containers. Waste
containers shall be removed from the project site on a sufficiently frequent
basis as to not allow wastes to become a source of pollution. All personnel
will be instructed regarding the correct procedure for waste disposal. Wastes
will be disposed in accordance with appropriate regulations. Notices stating
these practices will be posted in the office.

3. Hazardous Waste

All hazardous waste materials will be managed and disposed of in the
manner specified by local or state regulation. The contractor shall notify the
Resident Engineer if there any hazardous wastes being generated at the
project site and how these wastes are being managed. Site personnel will be
instructed with regard to proper storage and handling of hazardous wastes
when required. The Transportation Cabinet will file for generator, registration
when appropriate, with the Division of Waste Management and advise the
contractor regarding waste management requirements.

KPDES BMP Plan Page 6 of 15
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4. Spill Prevention

The following material management practices will be used to reduce the risk of
spills or other exposure of materials and substances to the weather and/or runoff.

» Good Housekeeping:

The following good housekeeping practices will be followed onsite during the
construction project.

>

An effort will be made to store only enough product required to do the
job

All materials stored onsite will be stored in a neat, orderly manner in
their appropriate containers and, if possible, under a roof or other
enclosure

Products will be kept in their original containers with the original
manufacturer’s label

Substances will not be mixed with one another unless recommended
by the manufacturer

Whenever possible, all of the product will be used up before disposing
of the container

Manufacturers’ recommendations for proper use and disposal will be
followed

The site contractor will inspect daily to ensure proper use and disposal
of materials onsite

Hazardous Products:

These practices will be used to reduce the risks associated with any and all
hazardous materials.

Products will be kept in original containers unless they are not
resealable

Original labels and material safety data sheets (MSDS) will be
reviewed and retained

Contractor will follow procedures recommended by the manufacturer
when handling hazardous materials

If surplus product must be disposed of, manufacturers’ or state/local
recommended methods for proper disposal will be followed

The following product-specific practices will be followed onsite:

>

Petroleum Products:

Vehicles and equipment that are fueled and maintained on site will be monitored
for leaks, and receive regular preventative maintenance to reduce the chance of

KPDES BMP Plan Page 7 of 15
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leakage. Petroleum products onsite will be stored in tightly sealed containers,
which are clearly labeled and will be protected from exposure to weather.

The contractor shall prepare an Oil Pollution Spill Prevention Control and
Countermeasure plan when the project that involves the storage of petroleum
products in 55 gallon or larger containers with a total combined storage capacity
of 1,320 gallons. This is a requirement of 40 CFR 112.

This project (will / will not) (3) have over 1,320 gallons of petroleum products with
a total capacity, sum of all containers 55 gallon capacity and larger.

> Fertilizers:

Fertilizers will be applied at rates prescribed by the contract, standard
specifications or as directed by the resident engineer. Once applied, fertilizer will
be covered with mulch or blankets or worked into the soil to limit exposure to
storm water. Storage will be in a covered shed. The contents of any partially
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills.

» Paints:

All containers will be tightly sealed and stored indoors or under roof when not
being used. Excess paint or paint wash water will not be discharged to the
drainage or storm sewer system but will be properly disposed of according to
manufacturers’ instructions or state and local regulations.

> Concrete Truck Washout:

Concrete truck mixers and chutes will not be washed on pavement, near storm
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole.
Where possible, excess concrete and wash water will be discharged to areas
prepared for pouring new concrete, flat areas to be paved that are away from
ditches or drainage system features, or other locations that will not drain off site.
Where this approach is not possible, a shallow earthen wash basin will be
excavated away from ditches to receive the wash water

» Spill Control Practices
In addition to the good housekeeping and material management practices
discussed in the previous sections of this plan, the following practices will be
followed for spill prevention and cleanup:
e Manufacturers’ recommended methods for spill cleanup will be clearly

posted. All personnel will be made aware of procedures and the location
of the information and cleanup supplies.

KPDES BMP Plan Page 8 of 15
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Materials and equipment necessary for spill cleanup will be kept in the
material storage area. Equipment and materials will include as
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand,
sawdust, and plastic and metal trash containers.

All spills will be cleaned up immediately after discovery.

The spill area will be kept well ventilated and personnel will wear
appropriate protective clothing to prevent injury from contract with a
hazardous substance.

Spills of toxic or hazardous material will be reported to the appropriate
state/local agency as required by KRS 224 and applicable federal law.

The spill prevention plan will be adjusted as needed to prevent spills from
reoccurring and improve spill response and cleanup.

Spills of products will be cleaned up promptly. Wastes from spill clean up
will be disposed in accordance with appropriate regulations.

D.Other State and Local Plans

This BMP plan shall include any requirements specified in sediment and erosion
control plans, storm water management plans or permits that have been
approved by other state or local officials. Upon submittal of the NOI, other
requirements for surface water protection are incorporated by reference into and
are enforceable under this permit (even if they are not specifically included in this
BMP plan). This provision does not apply to master or comprehensive plans,
non-enforceable guidelines or technical guidance documents that are not
identified in a specific plan or permit issued for the construction site by state or
local officials. Not Applicable.
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E. Maintenance

1. The BMP plan shall include a clear description of the maintenance
procedures necessary to keep the control measures in good and effective
operating condition.

e Maintenance of BMPs during construction shall be a result of weekly and
post rain event inspections with action being taken by the contractor to
correct deficiencies.

e Post Construction maintenance will be a function of normal highway
maintenance operations. Following final project acceptance by the
cabinet, district highway crews will be responsible for identification and
correction of deficiencies regarding ground cover and cleaning of storm
water BMPs. The project manager shall identify any BMPs that will be for
the purpose of post construction storm water management with specific
guidance for any non-routine maintenance. Not Applicable

F. Inspections

Inspection and maintenance practices that will be used to maintain erosion and
sediment controls:

>

YV V

All erosion prevention and sediment control measures will be inspected
at least once each week and following any rain of one-half inch or
more.

Inspections will be conducted by individuals that have received KyTC
Grade Level Il training or other qualification as prescribed by the
cabinet that includes instruction concerning sediment and erosion
control.

Inspection reports will be written, signed, dated, and kept on file.

Areas at final grade will be seeded and mulched within 14 days.

Areas that are not at final grade where construction has ceased for a
period of 21 days or longer and soil stock piles shall receive temporary
mulch no later than 14 days from the last construction activity in that
area.

All measures will be maintained in good working order; if a repair is
necessary, it will be initiated within 24 hours of being reported.

Built-up sediment will be removed from behind the silt fence before it
has reached halfway up the height of the fence.
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Silt fences will be inspected for bypassing, overtopping, undercutting,
depth of sediment, tears, and to ensure attachment to secure posts.
Sediment basins will be inspected for depth of sediment, and built-up
sediment will be removed when it reaches 70 percent of the design
capacity and at the end of the job.

Diversion dikes and berms will be inspected and any breaches
promptly repaired. Areas that are eroding or scouring will be repaired
and re-seeded / mulched as needed.

Temporary and permanent seeding and mulching will be inspected for
bare spots, washouts, and healthy growth. Bare or eroded areas will
be repaired as needed.

All material storage and equipment servicing areas that involve the
management of bulk liquids, fuels, and bulk solids will be inspected
weekly for conditions that represent a release or possible release of
pollutants to the environment.

G. Non — Storm Water discharges

It is expected that non-storm water discharges may occur from the site during the
construction period. Examples of non-storm water discharges include:

>
>
>

>

Water from water line flushings.

Water form cleaning concrete trucks and equipment.

Pavement wash waters (where no spills or leaks of toxic or hazardous
materials have occurred).

Uncontaminated groundwater and rain water (from dewatering during
excavation).

All non-storm water discharges will be directed to the sediment basin or to a filter
fence enclosure in a flat vegetated infiltration area or be filtered via another
approved commercial product.

H.Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR

5:037.

» Contractors statement: (3)
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The following activities, as enumerated by 401 KAR 5:037 Section 2 that require
the preparation and implementation of a groundwater protection plan, will or may
be may be conducted as part of this construction project:

2. (e) land treatment or land disposal of a pollutant;

2. (f) Storing, ..., or related handling of hazardous waste, solid waste or

special waste, ..., in tanks, drums, or other containers, or in piles, (This does not
include wastes managed in a container placed for collection and removal of
municipal solid waste for disposal off site);

2. (g) .... Handling of materials in bulk quantities (equal or greater than 55

gallons or 100 pounds net dry weight transported held in an individual container)

that, if released to the environment, would be a pollutant;

2. (j) Storing or related handling of road oils, dust suppressants, ...., at a

central location;

2. (k) Application or related handling of road oils, dust suppressants or

deicing materials, (does not include use of chloride-based deicing materials

applied to roads or parking lots);

2. (m) Installation, construction, operation, or abandonment of wells, bore
holes, or core holes, (this does not include bore holes for the purpose of
explosive demolition);

Or, check the following only if there are no qualifying activities

There are no activities for this project as listed in 401 KAR 5:037 Section 2
that require the preparation and implementation of a groundwater protection plan.

The contractor is responsible for the preparation of a plan that addresses the

401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection
plan:

(a) General information about this project is covered in the Project
information;

(b) Activities that require a groundwater protection plan have been
identified above;

(c) Practices that will protect groundwater from pollution are
addressed in section C. Other control measures.

(d) Implementation schedule — all practices required to prevent
pollution of groundwater are to be in place prior to conducting
the activity;
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(e) Training is required as a part of the ground water protection
plan. All employees of the contractor, sub-contractor and
resident engineer personnel will be trained to understand the
nature and requirements of this plan as they pertain to their job
function(s). Training will be accomplished within one week of
employment and annually thereafter. A record of training will be
maintained by the contractor with a copy provide to the resident
engineer.

() Areas of the project and groundwater plan activities will be
inspected as part of the weekly sediment and erosion control
inspections

(g) Certification (see signature page.)
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Contractor and Resident Engineer Plan certification

The contractor that is responsible for implementing this BMP plan is identified in the
Project Information section of this plan.

The following certification applies to all parties that are signatory to this BMP plan:

| certify under penalty of law that this document and all attachments were prepared under my
direction or supervision in accordance with a system designed to assure that qualified personnel
properly gathered and evaluated the information submitted. Based on my inquiry of the person or
persons who manage the system, or those persons directly responsible for gathering the
information, the information submitted is, to the best of my knowledge and belief, true, accurate,
and complete. | am aware that there are significant penalties for submitting false information,
including the possibility of fine and imprisonment for knowing violations. Further, this plan
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that
the individuals signing the plan have reviewed the terms of the plan and will implement its
provisions as they pertain to ground water protection.

Resident Engineer and Contractor Certification:

(2) Resident Engineer signature

Signed title ,
Typed or printed name? signature
(3) Signed title :
Typed or printed name’ signature

1. Contractors Note: to be signed by a person who is the owner, a responsible
corporate officer, a general partner or the proprietor or a person designated to
have the authority to sign reports by such a person in accordance with 401
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601.
Reference the Project Control Number (PCN) and KPDES number when one
has been issued.

2. KyTC note: to be signed by the Chief District Engineer or a person
designated to have the authority to sign reports by such a person (usually the
resident engineer) in accordance with 401 KAR 5:060 Section 9. This
delegation shall be in writing to: Manager, KPDES Branch, Division of Water,
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control
Number (PCN) and KPDES number when one has been issued.
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KyTC BMP Plan for Project PCN 11-8306.00

Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for
implementation of BMPs identified in this plan as follows:

Subcontractor

Name:
Address:
Address:

Phone:

The part of BMP plan this subcontractor is responsible to implement is:

| certify under penalty of law that | understand the terms and conditions of the general
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water
discharges, the BMP plan that has been developed to manage the quality of water to be
discharged as a result of storm events associated with the construction site activity and
management of non-storm water pollutant sources identified as part of this certification.

Signed title ,
Typed or printed name*! signature

1. Sub Contractor Note: to be signed by a person who is the owner, a
responsible corporate officer, a general partner or the proprietor or a person
designated to have the authority to sign reports by such a person in
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort
Kentucky 40601. Reference the Project Control Number (PCN) and KPDES
number when one has been issued.

KPDES BMP Plan Page 15 of 15
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SEPTEMBER 2014 LETTING

KENTUCKY TRANSPORTATION CABINET

COMMUNICATING ALL PROMISES (CAP)

WHITLEY COUNTY

11-8306.00

(NO CAPS INVOLVED IN PROJECT)
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard
Specifications for Road and Bridge Construction, Edition of 2012 and Standard
Drawings, Edition of 2012 with the 2012 Revision.
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Subsection: [102.15 Process Agent.
Revision:  |Replace the 1st paragraph with the following:
Every corporation doing business with the Department shall submit evidence of compliance with
KRS Sections 14A.4-010, 271B.11-010, 271B.11-070, 271B.11-080, 271B.5-010 and 271B.16-
220, and file with the Department the name and address of the process agent upon whom process
may be served.
Subsection: [105.13 Claims Resolution Process.
Revision: |Delete all references to TC 63-34 and TC 63-44 from the subsection as these forms are no longer
available through the forms library and are forms generated within the AASHTO SiteManager
software.
Subsection: {108.03 Preconstruction Conference.
Revision:  |Replace 8) Staking with the following:
8) Staking (designated by a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.
Subsection: {109.07.02 Fuel.
Revision: |Revise item Crushed Aggregate Used for Embankment Stabilization to the following:
Crushed Aggregate

Used for Stabilization of Unsuitable Materials

Used for Embankment Stabilization
Delete the following item from the table.
Crushed Sandstone Base {Cement Treated)
Subsection: {110.02 Demobilization.
Revision:  |Replace the first part of the first sentence of the second paragraph with the following:
Perform all work and operations necessary to accomplish final clean-up as specified in the first
paragraph of Subsection 105.12;

Subsection: {112.03.12 Project Traffic Coordinator (PTC).

Revision:  |Replace the last paragraph of this subsection with the following:

Ensure the designated PTC has sufficient skill and experience to properly perform the task
assigned and has successfully completed the qualification courses.

Subsection: [112.04.18 Diversions (By-Pass Detours).

Revision: |Insert the following sentence after the 2nd sentence of this subsection.

The Department will not measure temporary drainage structures for payment when the contract
documents provide the required drainage opening that must be maintained with the diversion.
The temporary drainage structures shall be incidental to the construction of the diversion. If the
contract documents fail to provide the required drainage opening needed for the diversion, the
cost of the temporary drainage structure will be handled as extra work in accordance with section
109.04.

Subsection: {201.03.01 Contractor Staking.

Revision:  |Replace the first paragraph with the following: Perform all necessary surveying under the
general supervision of a Professional Engineer or Land Surveyor licensed in the Commonwealth
of Kentucky.
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Subsection: {201.04.01 Contractor Staking.

Revision:  |Replace the last sentence of the paragraph with the following: Complete the general layout of
the project under the supervision of a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.

Subsection: [206.04.01 Embankment-in-Place.

Revision:  |Replace the fourth paragraph with the following: The Department will not measure suitable
excavation included in the original plans that is disposed of for payment and will consider it
incidental to Embankment-in-Place.

Subsection: [208.02.01 Cement.

Revision:  |Replace paragraph with the following:

Select Type | or Type Il cement conforming to Section 801. Use the same type cement
throughout the work.

Subsection: {208.03.06 Curing and Protection.

Revision:  |Replace the fourth paragraph with the following:

Do not allow traffic or equipment on the finished surface until the stabilized subgrade has cured
for a total of 7-days with an ambient air temperature above 40 degrees Fahrenheit. A curing day
consists of a continuous 24-hour period in which the ambient air temperature does not fall below
40 degrees Fahrenheit. Curing days will not be calculated consecutively, but must total seven (7)
, 24-hour days with the ambient air temperature remaining at or above 40 degrees Fahrenheit
before traffic or equipment will be allowed to traverse the stabilized subgrade. The Department
may allow a shortened curing period when the Contractor requests. The Contractor shall give the
Department at least 3 day notice of the request for a shortened curing period. The Department
will require a minimum of 3 curing days after final compaction. The Contractor shall furnish
cores to the treated depth of the roadbed at 500 feet intervals for each lane when a shortened
curing time is requested. The Department will test cores using an unconfined compression test.
Roadbed cores must achieve a minimum strength requirement of 80 psi.

Subsection: [208.03.06 Curing and Protection.

Revision:  |Replace paragraph eight with the following:

At no expense to the Department, repair any damage to the subgrade caused by freezing.

Subsection: |212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Revision: |Revise Seed Mix Type | to the mixture shown below:

50% Kentucky 31 Tall Fescue (Festuca arundinacea)
35% Hard Fescue (Festuca (Festuca longifolia)

10% Ryegrass, Perennial (Lolium perenne)

5% White Dutch Clover (Trifolium repens)

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Number: 2)

Revision:  |Replace the paragraph with the following:

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 4, 5, 6, and 7. Apply seed
mix Type Il at a minimum application rate of 100 pounds per acre. If adjacent to a golf course
replace the crown vetch with Kentucky 31 Tall Fescue.

2
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Subsection: [212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Number: 3)

Revision:  |Replace the paragraph with the following:
Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 1, 2, 3, 8, 9, 10, 11, and 12.
Apply seed mix Type Il at a minimum application rate of 100 pounds per acre. If adjacent to
crop land or golf course, replace the Sericea Lespedeza with Kentucky 31 Fescue.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: B) Procedures for Permanent Seeding.

Revision: |Delete the first sentence of the section.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: B) Procedures for Permanent Seeding.

Revision:  |Replace the second and third sentence of the section with the following:
Prepare a seedbed and apply an initial fertilizer that contains a minimum of 100 pounds of
nitrogen, 100 pounds of phosphate, and 100 pounds of potash per acre. Apply agricultural
limestone to the seedbed when the Engineer determines it is needed. When required, place
agricultural limestone at a rate of 3 tons per acre.

Subsection: {212.03.03 Permanent Seeding and Protection.

Part: D) Top Dressing.

Revision:  |Change the title of part to D) Fertilizer.

Subsection: |212.03.03 Permanent Seeding and Protection.

Part: D) Fertilizer.

Revision:  |Replace the first paragraph with the following:
Apply fertilizer at the beginning of the seeding operation and after vegetation is established. Use
fertilizer delivered to the project in bags or bulk. Apply initial fertilizer to all areas prior to the
seeding or sodding operation at the application rate specified in 212.03.03 B). Apply 20-10-10
fertilizer to the areas after vegetation has been established at a rate of 11.5 pounds per 1,000
square feet. Obtain approval from the Engineer prior to the 2nd fertilizer application. Reapply
fertilizer to any area that has a streaked appearance. The reapplication shall be at no additional
cost to the Department. Re-establish any vegetation severely damaged or destroyed because of
an excessive application of fertilizer at no cost to the Department.

Subsection: {212.03.03 Permanent Seeding and Protection.

Part: D) Fertilizer.

Revision: |Delete the second paragraph.

Subsection: [212.04.04 Agricultural Limestone.

Revision: |Replace the entire section with the following:
The Department will measure the quantity of agricultural limestone in tons.

Subsection: [212.04.05 Fertilizer.

Revision:  |Replace the entire section with the following:

The Department will measure fertilizer used in the seeding or sodding operations for payment.
The Department will measure the quantity by tons.
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Subsection: [212.05 PAYMENT.

Revision: |Delete the following item code:

Code Pay Item Pay Unit
05966 Topdressing Fertilizer Ton
Subsection: [212.05 PAYMENT.

Revision:  |Add the following pay items:

Code Pay ltem Pay Unit
05963 Initial Fertilizer Ton
05964 20-10-10 Fertilizer Ton

05992  Agricultural Limestone Ton

Subsection: [213.03.02 Progress Requirements.

Revision:  |Replace the last sentence of the third paragraph with the following:

Additionally, the Department will apply a penalty equal to the liquidated damages when all
aspects of the work are not coordinated in an acceptable manner within 7 calendar days after
written notification.

Subsection: [213.03.05 Temporary Control Measures.

Part: E) Temporary Seeding and Protection.

Revision: |Delete the second sentence of the first paragraph.

Subsection: [304.02.01 Physical Properties.

Table: Required Geogrid Properties

Revision: |Replace all references to Test Method "GRI-GG2-87" with ASTM D 7737.

Subsection: {402.03.02 Contractor Quality Control and Department Acceptance.

Part: B) Sampling.

Revision:  |Replace the second sentence with the following:

The Department will determine when to obtain the quality control samples using the random-
number feature of the mix design submittal and approval spreadsheet. The Department will
randomly determine when to obtain the verification samples required in Subsections 402.03.03
and 402.03.04 using the Asphalt Mixture Sample Random Tonnage Generator.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: |3) VMA.

Revision:  |Add the following paragraph below Number 3) VMA:

Retain the AV/VMA specimens and one additional corresponding G, sample for 5 working
days for mixture verification testing by the Department. For Specialty Mixtures, retain a mixture
sample for 5 working days for mixture verification testing by the Department. When the
Department's test results do not verify that the Contractor's quality control test results are within
the acceptable tolerances according to Subsection 402.03.03, retain the samples and specimens
from the affected sublot(s) for the duration of the project.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: |4) Density.

Revision: |Replace the second sentence of the Option A paragraph with the following:

Perform coring by the end of the following work day.
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Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: |5) Gradation.

Revision: |Delete the second paragraph.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: H) Unsatisfactory Work.

Number: 1) Based on Lab Data.

Revision:  |Replace the second paragraph with the following:
When the Engineer determines that safety concerns or other considerations prohibit an immediate
shutdown, continue work and the Department will make an evaluation of acceptability according
to Subsection 402.03.05.

Subsection: [402.03.03 Verification.

Revision:  |Replace the first paragraph with the following:
402.03.03 Mixture Verification. For volumetric properties, the Department will perform a
minimum of one verification test for AC, AV, and VMA according to the corresponding
procedures as given in Subsection 402.03.02. The Department will randomly determine when to
obtain the verification sample using the Asphalt Mixture Sample Random Tonnage Generator.
For specialty mixtures, the Department will perform one AC and one gradation determination per
lot according to the corresponding procedures as given in Subsection 402.03.02. However,
Department personnel will not perform AC determinations according to KM 64-405. The
Contractor will obtain a quality control sample at the same time the Department obtains the
mixture verification sample and perform testing according to the procedures given in Subsection
402.03.02. If the Contractor's quality control sample is verified by the Department's test results
within the tolerances provided below, the Contractor's sample will serve as the quality control
sample for the affected sublot. The Department may perform the mixture verification test on the
Contractor's equipment or on the Department's equipment.

Subsection: [402.03.03 Verification.

Part: A) Evaluation of Sublot(s) Verified by Department.

Revision:  |Replace the third sentence of the second paragraph with the following:
When the paired t -test indicates that the Contractor's data and Department's data are possibly not
from the same population, the Department will investigate the cause for the difference according
to Subsection 402.03.05 and implement corrective measures as the Engineer deems appropriate.

Subsection: [402.03.03 Verification.

Part: B) Evaluation of Sublots Not Verified by Department.

Revision:  |Replace the third sentence of the first paragraph with the following:

When differences between test results are not within the tolerances listed below, the Department
will resolve the discrepancy according to Subsection 402.03.05.
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Subsection: [402.03.03 Verification.

Part: B) Evaluation of Sublots Not Verified by Department.

Revision:  |Replace the third sentence of the second paragraph with the following:
When the F -test or t -test indicates that the Contractor's data and Department's data are possibly
not from the same population, the Department will investigate the cause for the difference
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems
appropriate.

Subsection: [402.03.03 Verification.

Part: C) Test Data Patterns.

Revision:  |Replace the second sentence with the following:
When patterns indicate substantial differences between the verified and non-verified sublots, the
Department will perform further comparative testing according to subsection 402.03.05.

Subsection: {402.03 CONSTRUCTION.

Revision:  |Add the following subsection: 402.03.04 Testing Equipment and Technician Verification.
For mixtures with a minimum quantity of 20,000 tons and for every 20,000 tons thereafter, the
Department will obtain an additional verification sample at random using the Asphalt Mixture
Sample Random Tonnage Generator in order to verify the integrity of the Contractor’s and
Department’s laboratory testing equipment and technicians. The Department will obtain a
mixture sample of at least 150 Ib at the asphalt mixing plant according to KM 64-425 and split it
according to AASHTO R 47. The Department will retain one split portion of the sample and
provide the other portion to the Contractor. At a later time convenient to both parties, the
Department and Contractor will simultaneously reheat the sample to the specified compaction
temperature and test the mixture for AV and VMA using separate laboratory equipment
according to the corresponding procedures given in Subsection 402.03.02. The Department will
evaluate the differences in test results between the two laboratories. When the difference
between the results for AV or VMA is not within £ 2.0 percent, the Department will investigate
and resolve the discrepancy according to Subsection 402.03.05.

Subsection: [402.03.04 Dispute Resolution.

Revision:  |Change the subsection number to 402.03.05.

Subsection: {402.05 PAYMENT.

Part: Lot Pay Adjustment Schedule Compaction Option A Base and Binder Mixtures

Table: AC

Revision: |Replace the Deviation from JMF(%) that corresponds to a Pay Value of 0.95 to +0.6.

Subsection: [403.02.10 Material Transfer Vehicle (MTV).

Revision:  |Replace the first sentence with the following:
In addition to the equipment specified above, provide a MTV with the following minimum
characteristics:

Subsection: [412.02.09 Material Transfer Vehicle (MTV).

Revision:  |Replace the paragraph with the following:

Provide and utilize a MTV with the minimum characteristics outlined in section 403.02.10.
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Subsection: {412.03.07 Placement and Compaction.

Revision:  |Replace the first paragraph with the following:

Use a MTV when placing SMA mixture in the driving lanes. The MTV is not required on ramps
and/or shoulders unless specified in the contract. When the Engineer determines the use of the
MTV is not practical for a portion of the project, the Engineer may waive its requirement for that
portion of pavement by a letter documenting the waiver.

Subsection: [412.04 MEASUREMENT.

Revision:  |Add the following subsection:

412.04.03. Material Transfer Vehicle (MTV). The Department will not measure the MTV for
payment and will consider its use incidental to the asphalt mixture.

Subsection: [501.03.19 Surface Tolerances and Testing Surface.

Part: B) Ride Quality.

Revision:  |Add the following to the end of the first paragraph:

The Department will specify if the ride quality requirements are Category A or Category B when
ride quality is specified in the Contract. Category B ride quality requirements shall apply when
the Department fails to classify which ride quality requirement will apply to the Contract.

Subsection: {603.03.06 Cofferdams.
Revision:  |Replace the seventh sentence of paragraph one with the following:
Submit drawings that are stamped by a Professional Engineer licensed in the Commonwealth of

Kentucky.
Subsection: {605.03.04 Tack Welding.
Revision: |Insert the subsection and the following:

605.03.04 Tack Welding. The Department does not allow tack welding.

Subsection: [606.03.17 Special Requirements for Latex Concrete Overlays.

Part: A) Existing Bridges and New Structures.

Number: |1) Prewetting and Grout-Bond Coat.

Revision:  |Add the following sentence to the last paragraph: Do not apply a grout-bond coat on bridge
decks prepared by hydrodemolition.

Subsection: {609.03 Construction.

Revision:  |Replace Subsection 609.03.01 with the following:

609.03.01 A) Swinging the Spans. Before placing concrete slabs on steel spans or precast
concrete release the temporary erection supports under the bridge and swing the span free on its
supports.

609.03.01 B) Lift Loops. Cut all lift loops flush with the top of the precast beam once the beam
is placed in the final location and prior to placing steel reinforcement. At locations where lift
loops are cut, paint the top of the beam with galvanized or epoxy paint.

Subsection: [611.03.02 Precast Unit Construction.

Revision:  |Replace the first sentence of the subsection with the following:

Construct units according to ASTM C1577, replacing Table 1 (Design Requirements for
Precast Concrete Box Sections Under Earth, Dead and HL-93 Live Load Conditions) with
KY Table 1 (Precast Culvert KYHL-93 Design Table), and Section 605 with the following
exceptions and additions:
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Subsection: [613.03.01 Design.

Number: |2)

Revision: |Replace "AASHTO Standard Specifications for Highway Bridges" with "AASHTO LRFD
Bridge Design Specifications™

Subsection: [615.06.02

Revision:  |Add the following sentence to the end of the subsection.

The ends of units shall be normal to walls and centerline except exposed edges shall be beveled
% inch.

Subsection: [615.06.03 Placement of Reinforcement in Precast 3-Sided Units.

Revision:  |Replace the reference of 6.6 in the section to 615.06.06.

Subsection: [615.06.04 Placement of Reinforcement for Precast Endwalls.

Revision:  |Replace the reference of 6.7 in the section to 615.06.07.

Subsection: [615.06.06 Laps, Welds, and Spacing for Precast 3-Sided Units.

Revision:  |Replace the subsection with the following:

Tension splices in the circumferential reinforcement shall be made by lapping. Laps may not be
tack welded together for assembly purposes. For smooth welded wire fabric, the overlap shall
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO
2012 Bridge Design Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO
2012 Bridge Design Guide Section 5.11.6.2. The overlap of welded wire fabric shall be measured
between the outer most longitudinal wires of each fabric sheet. For deformed billet-steel bars,
the overlap shall meet the requirements of AASHTO 2012 Bridge Design Guide Section
5.11.2.1. For splices other than tension splices, the overlap shall be a minimum of 12" for welded
wire fabric or deformed billet-steel bars. The spacing center to center of the circumferential wires
in a wire fabric sheet shall be no less than 2 inches and no more than 4 inches. The spacing
center to center of the longitudinal wires shall not be more than 8 inches. The spacing center to
center of the longitudinal distribution steel for either line of reinforcing in the top slab shall be
not more than 16 inches.

Subsection: [615.06.07 Laps, Welds, and Spacing for Precast Endwalls.

Revision:  |Replace the subsection with the following:

Splices in the reinforcement shall be made by lapping. Laps may not be tack welded together for
assembly purposes. For smooth welded wire fabric, the overlap shall meet the requirements of
AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 2012 Bridge Design
Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall meet the
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 2012
Bridge Design Guide Section 5.11.6.2. For deformed billet-steel bars, the overlap shall meet the
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.1. The spacing center-to-
center of the wire fabric sheet shall not be less than 2 inches or more than 8 inches.
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Subsection: [615.08.01 Type of Test Specimen.

Revision:  |Replace the subsection with the following:

Start-up slump, air content, unit weight, and temperature tests will be performed each day on the
first batch of concrete. Acceptable start-up results are required for production of the first unit.
After the first unit has been established, random acceptance testing is performed daily for each
50 yd3 (or fraction thereof). In addition to the slump, air content, unit weight, and temperature
tests, a minimum of one set of cylinders shall be required each time plastic property testing is
performed.

Subsection: [615.08.02 Compression Testing.

Revision: |Delete the second sentence.

Subsection: [615.08.04 Acceptability of Core Tests.

Revision: |Delete the entire subsection.

Subsection: [615.12 Inspection.

Revision:  |Add the following sentences to the end of the subsection:  Units will arrive at jobsite with the
"Kentucky Oval" stamped on the unit which is an indication of acceptable inspection at the
production facility. Units shall be inspected upon arrival for any evidence of damage resulting
from transport to the jobsite.

Subsection: [716.02.02 Paint.

Revision: |Replace sentence with the following: Conform to Section 821.

Subsection: [716.03 CONSTRUCTION.

Revision:  |Replace bullet 5) with the following: 5) AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims,

Subsection: [716.03.02 Lighting Standard Installation.

Revision:  |Replace the second sentence with the following:

Regardless of the station and offset noted, locate all poles/bases behind the guardrail a minimum
of four feet from the front face of the guardrail to the front face of the pole base.

Subsection: [716.03.02 Lighting Standard Installation.

Part: A) Conventional Installation.

Revision:  |Replace the third sentence with the following: Orient the transformer base so the door is
positioned on the side away from on-coming traffic.

Subsection: [716.03.02 Lighting Standard Installation.

Part: A) Conventional Installation.

Number: |1) Breakaway Installation and Requirements.

Revision:  |Replace the first sentence with the following: For breakaway supports, conform to Section 12 of
the AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires,
and Traffic Signals, 2013-6th Edition with current interims.

Subsection: [716.03.02 Lighting Standard Installation.

Part: B) High Mast Installation

Revision: |Replace the first sentence with the following: Install each high mast pole as noted on plans.

Subsection: [716.03.02 Lighting Standard Installation.

Part: B) High Mast Installation

Number: |2) Concrete Base Installation

Revision:  |Modification of Chart and succeeding paragraphs within this section:

9
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Drilled Shaft Depth Data
3:1 Ground 2:1 Ground 1.5:1 Grquld
Level Ground Slope Slope Slope &/
Sod Bock Soil Fock Zoil Fock Soil Fock
17 fi 7 fi 19 fi 7 ft 20 ft 7 ft i 7 ft
Steel Feguirements
WVertical Bars Ties or Spiral
. Spacing or
Size Total Size " Pitch
=10 16 =4 12 inch

(2): Shaft length is 22' for cohesive soil only. For cohesionless soil, contact geotechnical branch for design.
(2): Do not construct high mast drilled shafts on ground slopes steeper than 1.5:1 without the approval of the

Division of Traffic.

If rock is encountered during drilling operations and confirmed by the engineer to be of sound
quality, the shaft is only required to be further advanced into the rock by the length of rock
socket shown in the table. The total length of the shaft need not be longer than that of soil alone.
Both longitudinal rebar length and number of ties or spiral length shall be adjusted accordingly.

If a shorter depth is desired for the drilled shaft, the contractor shall provide, for the state's
review and approval, a detailed column design with individual site specific soil and rock analysis
performed and approved by a Professional Engineer licensed in the Commonwealth of Kentucky.

Spiral reinforcement may be substituted for ties. If spiral reinforcement is used, one and one-
half closed coils shall be provided at the ends of each spiral unit. Subsurface conditions
consisting of very soft clay or very loose saturated sand could result in soil parameters weaker
than those assumed. Engineer shall consult with the geotechnical branch if such conditions are
encountered.

The bottom of the drilled hole shall be firm and thoroughly cleaned so no loose or
compressible materials are present at the time of the concrete placement. If the drilled hole
contains standing water, the concrete shall be placed using a tremie to displace water.
Continuous concrete flow will be required to insure full displacement of any water.

The reinforcement and anchor bolts shall be adequately supported in the proper positions so
no movement occurs during concrete placement. Welding of anchor bolts to the reinforcing cage
is unacceptable, templates shall be used. Exposed portions of the foundation shall be formed to
create a smooth finished surface. All forming shall be removed upon completion of foundation
construction.

Subsection: [716.03.03 Trenching.

Part: A) Trenching of Conduit for Highmast Ducted Cables.

Revision:  |Add the following after the first sentence: If depths greater than 24 inches are necessary, obtain
the Engineer’s approval and maintain the required conduit depths coming into the junction boxes.
No payment for additional junction boxes for greater depths will be allowed.
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Subsection: [716.03.03 Trenching.

Part: B) Trenching of Conduit for Non-Highmast Cables.

Revision:  |Add the following after the second sentence: If depths greater than 24 inches are necessary for
either situation listed previously, obtain the Engineer's approval and maintain the required
conduit depths coming into the junction boxes. No payment for additional junction boxes for
greater depths will be allowed.

Subsection: [716.03.10 Junction Boxes.

Revision: |Replace subsection title with the following: Electrical Junction Box.

Subsection: [716.04.07 Pole with Secondary Control Equipment.

Revision:  |Replace the paragraph with the following:

The Department will measure the quantity as each individual unit furnished and installed. The
Department will not measure mounting the cabinet to the pole, backfilling, restoration, any
necessary hardware to anchor pole, or electrical inspection fees, and will consider them
incidental to this item of work. The Department will also not measure furnishing and installing
electrical service conductors, specified conduits, meter base, transformer, service panel, fused
cutout, fuses, lighting arrestors, photoelectrical control, circuit breaker, contactor, manual switch,
ground rods, and ground wires and will consider them incidental to this item of work.
Subsection: [716.04.08 Lighting Control Equipment.

Revision:  |Replace the paragraph with the following:

The Department will measure the quantity as each individual unit furnished and installed. The
Department will not measure constructing the concrete base, excavation, backfilling, restoration,
any necessary anchors, or electrical inspection fees, and will consider them incidental to this item
of work. The Department will also not measure furnishing and installing electrical service
conductors, specified conduits, meter base, transformer, service panel, fused cutout, fuses,
lighting arrestors, photoelectrical control, circuit breakers, contactor, manual switch, ground
rods, and ground wires and will consider them incidental to this item of work.

Subsection: [716.04.09 Luminaire.

Revision:  |Replace the first sentence with the following:

The Department will measure the quantity as each individual unit furnished and installed.
Subsection: [716.04.10 Fused Connector Kits.

Revision:  |Replace the first sentence with the following:

The Department will measure the quantity as each individual unit furnished and installed.
Subsection: [716.04.13 Junction Box.

Revision: |Replace the subsection title with the following: Electrical Junction Box Type Various.
Subsection: [716.04.13 Junction Box.

Part: A) Junction Electrical.

Revision:  |Rename A) Junction Electrical to the following: A) Electrical Junction Box.

Subsection: [716.04.14 Trenching and Backfilling.

Revision:  |Replace the second sentence with the following:

The Department will not measure excavation, backfilling, underground utility warning tape (if
required), the restoration of disturbed areas to original condition, and will consider them
incidental to this item of work.
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Subsection: [716.04.18 Remove Lighting.

Revision:  |Replace the paragraph with the following:

The Department will measure the quantity as a lump sum for the removal of lighting equipment.
The Department will not measure the disposal of all equipment and materials off the project by
the contractor. The Department also will not measure the transportation of the materials and will
consider them incidental to this item of work.

Subsection: [716.04.20 Bore and Jack Conduit.

Revision:  |Replace the paragraph with the following: The Department will measure the quantity in linear
feet. This item shall include all work necessary for boring and installing conduit under an
existing roadway. Construction methods shall be in accordance with Sections 706.03.02,
paragraphs 1, 2, and 4.

Subsection: [716.05 PAYMENT.

Revision:  |Replace items 04810-04811, 20391NS835 and, 20392NS835 under Code, Pay Item, and Pay
Unit with the following:

Code Pay ltem Pay Unit
04810 Electrical Junction Box Each

04811 Electrical Junction Box Type B Each
20391INS835  Electrical Junction Box Type A Each
20392NS835 Electrical Junction Box Type C Each

Subsection: [723.02.02 Paint.

Revision: |Replace sentence with the following: Conform to Section 821.

Subsection: [723.03 CONSTRUCTION.

Revision:  |Replace bullet 5) with the following: 5) AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims,

Subsection: [723.03.02 Poles and Bases Installation.

Revision:  |Replace the first sentence with the following:

Regardless of the station and offset noted, locate all poles/bases behind the guardrail a minimum
of four feet from the front face of the guardrail to the front face of the pole base.
Subsection: [723.03.02 Poles and Bases Installation.

Part: A) Steel Strain and Mastarm Poles Installation

Revision:  |Replace the second paragraph with the following: For concrete base installation, see Section
716.03.02, B), 2), Paragraphs 2-7. Drilled shaft depth shall be based on the soil conditions
encountered during drilling and slope condition at the site. Refer to the design chart below:
Subsection: [723.03.02 Poles and Bases Installation.

Part: B) Pedestal or Pedestal Post Installation.

Revision:  |Replace the fourth sentence of the paragraph with the following: For breakaway supports,
conform to Section 12 of the AASHTO Standard Specifications for Structural Supports for
Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.
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Subsection: [723.03.03 Trenching.

Part: A) Under Roadway.

Revision:  |Add the following after the second sentence: If depths greater than 24 inches are necessary,
obtain the Engineer's approval and maintain ether required conduit depths coming into the
junction boxes. No payment for additional junction boxes for greater depths will be allowed.

Subsection: [723.03.11 Wiring Installation.

Revision:  |Add the following sentence between the fifth and sixth sentences: Provide an extra two feet of
loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: [723.03.12 Loop Installation.

Revision:  |Replace the fourth sentence of the 2nd paragraph with the following: Provide an extra two feet of
loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: [723.04.02 Junction Box.

Revision: |Replace subsection title with the following: Electrical Junction Box Type Various.

Subsection: [723.04.03 Trenching and Backfilling.

Revision:  |Replace the second sentence with the following: The Department will not measure excavation,
backfilling, underground utility warning tape (if required), the restoration of disturbed areas to
original condition, and will consider them incidental to this item of work.

Subsection: [723.04.10 Signal Pedestal.

Revision:  |Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, specified conduits, fittings, ground rod, ground wire, backfilling,
restoring disturbed areas, or other necessary hardware and will consider them incidental to this
item of work.

Subsection: [723.04.15 Loop Saw Slot and Fill.

Revision:  |Replace the second sentence with the following: The Department will not measure sawing,
cleaning and filling induction loop saw slot, loop sealant, backer rod, and grout and will consider
them incidental to this item of work.

Subsection: [723.04.16 Pedestrian Detector.

Revision:  |Replace the paragraph with the following: The Department will measure the quantity as each
individual unit furnished, installed and connected to pole/pedestal. The Department will not
measure installing R10-3e (with arrow) sign, furnishing and installing mounting hardware for
sign and will consider them incidental to this item of work.

Subsection: [723.04.18 Signal Controller- Type 170.

Revision:  |Replace the second sentence with the following: The Department will not measure constructing

the concrete base or mounting the cabinet to the pole, connecting the signal and detectors,
excavation, backfilling, restoration, any necessary pole mounting hardware, electric service, or
electrical inspection fees and will consider them incidental to this item of work. The Department
will also not measure furnishing and connecting the induction of loop amplifiers, pedestrian
isolators, load switches, model 400 modem card; furnishing and installing electrical service
conductors, specified conduits, anchors, meter base, fused cutout, fuses, ground rods, ground
wires and will consider them incidental to this item of work.
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Subsection:
Revision:

723.04.20 Install Signal Controller - Type 170.

Replace the paragraph with the following: The Department will measure the quantity as each
individual unit installed. The Department will not measure constructing the concrete base or
mounting the cabinet to the pole, connecting the signal and detectors, and excavation,
backfilling, restoration, any necessary pole mounting hardware, electric service, or electrical
inspection fees and will consider them incidental to this item of work. The Department will also
not measure connecting the induction loop amplifiers, pedestrian, isolators, load switches, model
400 modem card; furnishing and installing electrical service conductors, specified conduits,
anchors, meter base, fused cutout, fuses, ground rods, ground wires and will consider them
incidental to this item of work.

Subsection:
Revision:

723.04.22 Remove Signal Equipment.

Replace the paragraph with the following: The Department will measure the quantity as a lump
sum removal of signal equipment. The Department will not measure the return of control
equipment and signal heads to the Department of Highways as directed by the District Traffic
Engineer. The Department also will not measure the transportation of materials of the disposal
of all other equipment and materials off the project by the contractor and will consider them
incidental to this item of work.

Subsection:
Revision:

723.04.28 Install Pedestrian Detector Audible.
Replace the second sentence with the following: The Department will not measure installing sign
R10-3e (with arrow) and will consider it incidental to this item of work.

Subsection:
Revision:

723.04.29 Audible Pedestrian Detector.
Replace the second sentence with the following: The Department will not measure furnishing
and installing the sign R10-3e (with arrow) and will consider it incidental to this item of work.

Subsection:
Revision:

723.04.30 Bore and Jack Conduit.

Replace the paragraph with the following: The Department will measure the quantity in linear
feet. This item shall include all work necessary for boring and installing conduit under an
existing roadway. Construction methods shall be in accordance with Sections 706.03.02,
paragraphs 1, 2, and 4.

Subsection:
Revision:

723.04.31 Install Pedestrian Detector.

Replace the paragraph with the following: The Department will measure the quantity as each
individual unit installed and connected to pole/pedestal. The Department will not measure
installing sign R 10-3e (with arrow) and will consider it incidental to this item of work.

Subsection:
Revision:

723.04.32 Install Mast Arm Pole.

Replace the second sentence with the following: The Department will not measure arms, signal
mounting brackets, anchor bolts, or any other necessary hardware and will consider them
incidental to this item of work.

Subsection:
Revision:

723.04.33 Pedestal Post.

Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, anchor bolts, conduit, fittings, ground rod, ground wire, backfilling,
restoration, or any other necessary hardware and will consider them incidental to this item of
work.
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Subsection: [723.04.36 Traffic Signal Pole Base.

Revision:  |Replace the second sentence with the following: The Department will not measure excavation,
reinforcing steel, anchor bolts, specified conduits, ground rods, ground wires, backfilling, or
restoration and will consider them incidental to this item of work.

Subsection: [723.04.37 Install Signal Pedestal.

Revision:  |Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, anchor bolts, specified conduits, fittings, ground rod, ground wire,
backfilling, restoration, or any other necessary hardware and will consider them incidental to this
item of work.

Subsection: [723.04.38 Install Pedestal Post.

Revision:  |Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, anchor bolts, specified conduits, fittings, ground rod, ground wire,
backfilling, restoration, or any other necessary hardware and will consider them incidental to this
item of work.

Subsection: [723.05 PAYMENT.

Revision:  |Replace items 04810-04811, 20391NS835 and, 20392NS835 under Code, Pay Item, and Pay
Unit with the following:

Code Pay Item Pay Unit
04810 Electrical Junction Box Each
04811 Electrical Junction Box Type B Each
20391NS835 Electrical Junction Box Type A Each
20392NS835  Electrical Junction Box Type C Each

Subsection: [804.01.02 Crushed Sand.

Revision: |Delete last sentence of the section.

Subsection: [804.01.06 Slag.

Revision:  |Add subsection and following sentence.

Provide blast furnace slag sand where permitted. The Department will allow steel slag sand only
in asphalt surface applications.

Subsection: [804.04 Asphalt Mixtures.

Revision:  |Replace the subsection with the following:

Provide natural, crushed, conglomerate, or blast furnace slag sand, with the addition of filler as
necessary, to meet gradation requirements. The Department will allow any combination of
natural, crushed, conglomerate or blast furnace slag sand when the combination is achieved using
cold feeds at the plant. The Engineer may allow other fine aggregates.

Subsection: [806.03.01 General Requirements.

Revision:  |Replace the second sentence of the paragraph with the following:

Additionally, the material must have a minimum solubility of 99.0 percent when tested according
to AASHTO T 44 and PG 76-22 must exhibit a minimum recovery of 60 percent, with a Jyg
(nonrecoverable creep compliance) between 0.1 and 0.5, when tested according to AASHTO TP
70.
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Subsection:
Table:
Revision:

806.03.01 General Requirements.
PG Binder Requirements and Price Adjustment Schedule

Replace the Elastic Recovery, % @) (AASHTO T301) and all corresponding values in the table
with the following:

Test Specification 100% Pay  90% Pay 80% Pay 70%Pay  50%Pay"
MSCR recovery, % © 60 Min. >58 56 55 54 <53

(AASHTO TP 70)

Subsection: [806.03.01 General Requirements.

Table: PG Binder Requirements and Price Adjustment Schedule

Superscript:{(3)

Revision:  [Replace © with the following:
Perform testing at 64°C.

Subsection: [813.04 Gray Iron Castings.

Revision: |Replace the reference to "AASHTO M105" with "ASTM A48".

Subsection: [813.09.02 High Strength Steel Bolts, Nuts, and Washers.

Number: |A) Bolts.

Revision: |Delete first paragraph and "Hardness Number" Table. Replace with the following:
A) Bolts. Conform to ASTM A325 (AASHTO M164) or ASTM A490 (AASHTO 253) as
applicable.

Subsection: [814.04.02 Timber Guardrail Posts.

Revision:  |Third paragraph, replace the reference to "AWPA C14" with "AWPA U1, Section B, Paragraph
4.1",

Subsection: [814.04.02 Timber Guardrail Posts.

Revision:  |Replace the first sentence of the fourth paragraph with the following:
Use any of the species of wood for round or square posts covered under AWPA UL.

Subsection: [814.04.02 Timber Guardrail Posts.

Revision:  |Fourth paragraph, replace the reference to "AWPA C2" with "AWPA U1, Section B, Paragraph
41",

Subsection: [814.04.02 Timber Guardrail Posts.

Revision: |Delete the second sentence of the fourth paragraph.

Subsection: [814.05.02 Composite Plastic.

Revision: |1) Add the following to the beginning of the first paragraph: Select composite offset blocks
conforming to this section and assure blocks are from a manufacturer included on the
Department's List of Approved Materials.
2) Delete the last paragraph of the subsection.

Subsection: {816.07.02 Wood Posts and Braces.

Revision:  |First paragraph, replace the reference to "AWPA C5™ with "AWPA U1, Section B, Paragraph
4.1".

Subsection: {816.07.02 Wood Posts and Braces.

Revision: |Delete the second sentence of the first paragraph.

Subsection: [818.07 Preservative Treatment.

Revision: |First paragraph, replace all references to "AWPA C14" with "AWPA U1, Section A".

16




WHITLEY COUNTY Contract ID: 141053
FDO4 SPP 118 2386 000-001 o Page 75 of 105
Supplemental Specifications to the

Standard Specifications for Road and Bridge Construction, 2012 Edition
Effective with the August 22, 2014 Letting

Subsection: [834.14 Lighting Poles.

Revision:  |Replace the first sentence with the following: Lighting pole design shall be in accordance with
loading and allowable stress requirements of the AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims, with the exception of the following: The Cabinet will waive the requirement stated in
the first sentence of Section 5.14.6.2 — Reinforced Holes and Cutouts for high mast poles (only).
The minimum diameter at the base of the pole shall be 22 inches for high mast poles (only).

Subsection [834.14.03 High Mast Poles.

Revision:  |Remove the second and fourth sentence from the first paragraph.

Subsection [834.14.03 High Mast Poles.

Revision:  |Replace the third paragraph with the following: Provide calculations and drawings that are
stamped by a Professional Engineer licensed in the Commonwealth of Kentucky.

Subsection: [834.14.03 High Mast Poles.

Revision:  |Replace paragraph six with the following: Provide a pole section that conforms to ASTM A 595
grade A with a minimum yield strength of 55 KSI or ASTM A 572 with a minimum yield
strength of 55 KSI. Use tubes that are round or 16 sided with a four inch corner radius, have a
constant linear taper of .144 in/ft and contain only one longitudinal seam weld. Circumferential
welded tube butt splices and laminated tubes are not permitted. Provide pole sections that are
telescopically slip fit assembled in the field to facilitate inspection of interior surface welds and
the protective coating. The minimum length of the telescopic slip splices shall be 1.5 times the
inside diameter of the exposed end of the female section. Use longitudinal seam welds as
commended in Section 5.15 of the AASHTO 2013 Specifications. The thickness of the
transverse base shall not be less than 2 inches. Plates shall be integrally welded to the tubes with
a telescopic welded joint or a full penetration groove weld with backup bar.

The handhole cover shall be removable from the handhole frame. One the frame side opposite
the hinge, provide a mechanism on the handhole cover/frame to place the Department’s standard
padlock as specified in Section 834.25. The handhole frame shall have two stainless studs
installed opposite the hinge to secure the handhole cover to the frame which includes providing
stainless steel wing nuts and washers. The handhole cover shall be manufactured from 0.25 inch
thick galvanized steel (ASTM A 153) and have a neoprene rubber gasket that is permanently
secured to the handhole frame to insure weather-tight protection. The hinge shall be
manufactured from 7-guage stainless steel to provide adjustability to insure weather-tight fit for
the cover. The minimum clear distance between the transverse plate and the bottom opening of
the handhole shall not be less than the diameter of the bottom tube of the pole but needs to be at
least 15 inches. Provide products that are hot-dip galvanized to the requirements of either ASTM
A123 (fabricated products) or ASTM A 153 (hardware items).

Subsection: [834.16 ANCHOR BOLTS.
Revision: |Insert the following sentence at the beginning of the paragraph: The anchor bolt design shall
follow the NCHRP Report 494 Section 2.4 and NCHRP 469 Appendix A Specifications.
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Subsection: [834.17.01 Conventional.

Revision:  |Add the following sentence after the second sentence: Provide a waterproof sticker mounted on
the bottom of the housing that is legible from the ground and indicates the wattage of the fixture
by providing the first two numbers of the wattage.

Subsection: |834.21.01 Waterproof Enclosures.

Revision:  |Replace the last five sentences in the second paragraph with the following sentences:

Provide a cabinet door with a louvered air vent, filter-retaining brackets and an easy to clean
metal filter. Provide a cabinet door that is keyed with a factory installed standard no. 2 corbin
traffic control key. Provide a light fixture with switch and bulb. Use a 120-volt fixture and
utilize a L.E.D. bulb (equivalent to 60 watts minimum). Fixture shall be situated at or near the
top of the cabinet and illuminate the contents of the cabinet. Provide a 120 VAC GFI duplex
receptacle in the enclosure with a separate 20 amp breaker.

Subsection: [835.07 Traffic Poles.

Revision:  |Replace the first sentence of the first paragraph with the following: Pole diameter and wall
thickness shall be calculated in accordance with the AASHTO Standard Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with
current interims.

Subsection: [835.07 Traffic Poles.

Revision: |*Replace the first sentence of the fourth paragraph with the following: Ensure transverse plates
have a thickness > 2 inches.

*Add the following sentence to the end of the fourth paragraph: The bottom pole diameter shall
not be less than 16.25 inches.

Subsection: [835.07 Traffic Poles.

Revision:  |Replace the third sentence of the fifth paragraph with the following: For anchor bolt design, pole
forces shall be positioned in such a manner to maximize the force on any individual anchor bolt
regardless of the actual anchor bolt orientation with the pole.

Subsection: [835.07 Traffic Poles.

Revision:  |Replace the first and second sentence of the sixth paragraph with the following:

The pole handhole shall be 25 inches by 6.5 inches. The handhole cover shall be removable
from the handhole frame. On the frame side opposite the hinge, provide a mechanism on the
handhole cover/frame to place the Department's standard padlock as specified in Section 834.25.
The handhole frame shall have two stainless studs installed opposite the hinge to secure the
handhole cover to the frame which includes providing stainless steel wing nuts and washers. The
handhole cover shall be manufactured from 0.25 inch thick galvanized steel (ASTM 153) and
have a neoprene rubber gasket that is permanently secured to the handhole frame to insure
weather-tight protection. The hinge shall be manufactured from 7 gauge stainless steel to
provide adjustability to insure a weather-tight fit for the cover. The minimum clear distance
between the transverse plate and the bottom opening of the handhole shall not be less than the
diameter of the bottom tube but needs to be at least 12 inches.
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Subsection: [835.07 Traffic Poles.

Revision:  |*Replace the first sentence of the last paragraph with the following: Provide calculations and
drawings that are stamped by a Professional Engineer licensed in the Commonwealth of
Kentucky.

*Replace the third sentence of the last paragraph with the following: All tables referenced in
835.07 are found in the AASHTO Standard Specifications for Structural Supports for Highway
Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: [835.07.01 Steel Strain Poles.

Revision:  |Replace the second sentence of the second paragraph with the following:

The detailed analysis shall be certified by a Professional Engineer licensed in the Commonwealth
of Kentucky.

Subsection: [835.07.01 Steel Strain Poles.

Revision:  |Replace number 7. after the second paragraph with the following: 7. Fatigue calculations should
be shown for all fatigue related connections. Provide the corresponding detail, stress category
and example from table 11.9.3.1-1.

Subsection: [835.07.02 Mast Arm Poles.

Revision:  |Replace the second sentence of the fourth paragraph with the following: The detailed analysis
shall be certified by a Professional Engineer licensed in the Commonwealth of Kentucky.
Subsection: [835.07.02 Mast Arm Poles.

Revision:  |Replace number 7) after the fourth paragraph with the following: 7) Fatigue calculations should
be shown for all fatigue related connections. Provide the corresponding detail, stress category
and example from table 11.9.3.1-1.

Subsection: [835.07.03 Anchor Bolts.

Revision:  |Add the following to the end of the paragraph: There shall be two steel templates (one can be
used for the headed part of the anchor bolt when designed in this manner) provided per pole.
Templates shall be contained within a 26.5 inch diameter. All templates shall be fully galvanized
(ASTM A 153).

Subsection: [835.16.05 Optical Units.

Revision:  |Replace the 3rd paragraph with the following:

The list of certified products can be found on the following website: http://www.intertek.com.
Subsection: [835.19.01 Pedestrian Detector Body.

Revision:  |Replace the first sentence with the following: Provide a four holed pole mounted aluminum
rectangular housing that is compatible with the pedestrian detector.

Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE | FABRIC GEOTEXTILES FOR SLOPE PROTECTION AND CHANNEL LINING
Revision:  |Add the following to the chart:
Property Minimum Value®” Test Method
CBR Puncture (lbs) 494 ASTM D6241
Permittivity (1/s) 0.7 ASTM D4491
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Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE Il FABRIC GEOTEXTILES FOR UNDERDRAINS

Revision:  |Add the following to the chart:
Property Minimum Value®” Test Method
CBR Puncture (Ibs) 210 ASTM D6241
Permittivity (1/s) 0.5 ASTM D4491

Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE Il FABRIC GEOTEXTILES FOR SUBGRADE OR EMBANKMENT
STABILIZATION

Revision:  |Add the following to the chart:
Property Minimum Value®” Test Method
CBR Puncture (Ibs) 370 ASTM D6241
Permittivity (1/5s) 0.05 ASTM D4491

Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE IV FABRIC GEOTEXTILES FOR EMBANKMENT DRAINAGE BLANKETS AND
PAVEMENT EDGE DRAINS

Revision:  |Add the following to the chart:
Property Minimum Value®” Test Method
CBR Puncture (Ibs) 309 ASTM D6241
Permittivity (1/s) 0.5 ASTM D4491

Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE V HIGH STRENGTH GEOTEXTILE FABRIC

Revision:  |Make the following changes to the chart:
Property Minimum Value®™ Test Method
CBR Puncture (lbs) 618 ASTM D6241
Grab Strength (lbs) 700 ASTM D4632
Apparent Opening Size U.S. #40® ASTM D4751
®) Maximum average roll value.
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS

This Special Note will apply when indicated on the plans or in the proposal.

1.0 DESCRIPTION. Furnish, install, operate, and maintain variable message signs at
the locations shown on the plans or designated by the Engineer. Remove and retain
possession of variable message signs when they are no longer needed on the project.

2.0 MATERIALS.

2.1

General. Use LED Variable Message Signs Class I, Il, or Ill, as appropriate,

from the Department’s List of Approved Materials.

Unclassified signs may be submitted for approval by the Engineer. The Engineer may
require a daytime and nighttime demonstration. The Engineer will make a final decision
within 30 days after all required information is received.

22
1)

2)

3)

4)

5)
6)
7)

8)

9)

10)

11)

Sign and Controls. All signs must:

Provide 3-line messages with each line being 8 characters long and at least 18

inches tall. Each character comprises 35 pixels.

Provide at least 40 preprogrammed messages available for use at any time.

Provide for quick and easy change of the displayed message; editing of the

message; and additions of new messages.

Provide a controller consisting of:

a) Keyboard or keypad.

b) Readout that mimics the actual sign display. (When LCD or LCD type
readout is used, include backlighting and heating or otherwise arrange for
viewing in cold temperatures.)

¢) Non-volatile memory or suitable memory with battery backup for storing
pre-programmed messages.

d) Logic circuitry to control the sequence of messages and flash rate.

Provide a serial interface that is capable of supporting complete remote control

ability through land line and cellular telephone operation. Include

communication software capable of immediately updating the message,
providing complete sign status, and allowing message library queries and
updates.

Allow a single person easily to raise the sign to a satisfactory height above the

pavement during use, and lower the sign during travel.

Be Highway Orange on all exterior surfaces of the trailer, supports, and

controller cabinet.

Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit

during snow, rain and other inclement weather.

Provide the driver board as part of a module. All modules are interchangeable,

and have plug and socket arrangements for disconnection and reconnection.

Printed circuit boards associated with driver boards have a conformable coating

to protect against moisture.

Provide a sign case sealed against rain, snow, dust, insects, etc. The lens is UV

stabilized clear plastic (polycarbonate, acrylic, or other approved material)

angled to prevent glare.

Provide a flat black UV protected coating on the sign hardware, character PCB,

and appropriate lens areas.

Provide a photocell control to provide automatic dimming.

1
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12) Allow an on-off flashing sequence at an adjustable rate.

13) Provide a sight to aim the message.

14) Provide a LED display color of approximately 590 nm amber.
15) Provide a controller that is password protected.

11

16) Provide a security device that prevents unauthorized individuals from accessing

the controller.

17) Provide the following 3-line messages preprogrammed and available for use

when the sign unit begins operation:

IKEEP/RIGHT/===/ IMIN/SPEED/**MPH/
/IKEEP/LEFT/==</ /ICY/BRIDGE/AHEAD/ /ONE
/LOOSE/GRAVEL/AHEAD/ LANE/BRIDGE/AHEAD/

/RD WORK/NEXT/**MILES/ /ROUGH/ROAD/AHEAD/
/TWO WAY/TRAFFIC/AHEAD/ IMERGING/TRAFFIC/AHEAD/
/PAINT/CREW/AHEAD/ INEXT/***/MILES/
/REDUCE/SPEED/**MPH/ /HEAVY/TRAFFIC/AHEAD/
/BRIDGE/WORK/***0 FT/ [SPEED/LIMIT/**MPH/
IMAX/SPEED/**MPH/ /BUMP/AHEAD/
/SURVEY/PARTY/AHEAD/ ITWO/WAY/TRAFFIC/

*Insert numerals as directed by the Engineer.
Add other messages during the project when required by the Engineer.

2.3 Power.

1) Design solar panels to yield 10 percent or greater additional charge than
sign consumption. Provide direct wiring for operation of the sign or arrow
board from an external power source to provide energy backup for 21 days
without sunlight and an on-board system charger with the ability to
recharge completely discharged batteries in 24 hours.

3.0 CONSTRUCTION. Furnish and operate the variable message signs as
designated on the plans or by the Engineer. Ensure the bottom of the message panel
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural
areas when operating. Use Class I, I, or Il signs on roads with a speed limit less
than 55 mph. Use Class | or Il signs on roads with speed limits 55 mph or greater.

Maintain the sign in proper working order, including repair of any damage done
by others, until completion of the project. When the sign becomes inoperative,
immediately repair or replace the sign. Repetitive problems with the same unit will
be cause for rejection and replacement.

Use only project related messages and messages directed by the Engineer,
unnecessary messages lessen the impact of the sign. Ensure the message is displayed
in either one or 2 phases with each phase having no more than 3 lines of text. When
no message is needed, but it is necessary to know if the sign is operable, flash only a
pixel.

When the sign is not needed, move it outside the clear zone or where the
Engineer directs. Variable Message Signs are the property of the Contractor and
shall be removed from the project when no longer needed. The Department will not
assume ownership of these signs.

4.0 MEASUREMENT. The final quantity of Variable Message Sign will be
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1
the actual number of individual signs acceptably furnished and operated during
the project. The Department will not measure signs replaced due to damage or
rejection.

5.0 PAYMENT. The Department will pay for the Variable Message Signs at the
unit price each. The Department will not pay for signs replaced due to damage or
rejection.  Payment is full compensation for furnishing all materials, labor,
equipment, and service necessary to, operate, move, repair, and maintain or replace
the variable message signs. The Department will make payment for the completed
and accepted quantities under the following:

Code  Pay Item Pay Unit
02671 Portable Changeable Message Sign Each

Effective June 15, 2012
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SPECIAL NOTE FOR TURF REINFORCING MAT

1.0 DESCRIPTION. Install turf reinforcement mat at |ocations specified in the Contract or as the
Engineer directs. Section references herein are to the Department’s 2008 Standard Specifications
for Road and Bridge Construction.

20MATERIALS.

2.1 Turf Reinforcement Mat (TRM). Use a Turf Reinforcement Mat defined as permanent
rolled erosion control product composed of non-degradable synthetic fibers, filaments, nets, wire
mesh and/or other elements, processed into a three-dimensional matrix of sufficient thickness and
from the Department’s List of Approved Materias. Mats must be 100% UV stabilized materials.
For TRMs containing degradable components, all physical property values must be obtained on
the non-degradable portion of the matting exclusively. Ensure product labels clearly show the
manufacturer or supplier name, style name, and roll number. Ensure labeling, shipment and
storage follows ASTM D-4873. The Department will require manufacturer to provide TRMs that
are machine constructed web of mechanically or melt bonded nondegradabl e fibers entangled to
form a three dimensional matrix. The Department will require all long term performance
property vauesin table below to be based on non degradable portion of the matting alone.
Approved methods include polymer welding, thermal or polymer fusion, or placement of fibers
between two high strength biaxially oriented nets mechanically bound by parallel stitching with
polyolefin thread. Ensure that mats designated in the plans as Type 4 mats, are not to be
manufactured from discontinuous or loosely held together by stitching or glued netting or
composites. Type 4 mats shall be composed of geosynthetic matrix that exhibits a very high
interlock and reinforcement capacities with both soil and root systems and with high tensile
modulus. The Department will require manufacturer to use materials chemically and biologically
inert to the natural soil environments conditions. Ensure the blanket is smolder resistant without
the use of chemical additives. When stored, maintain the protective wrapping and elevate the
mats off the ground to protect them from damage. The Department will not specify these
materials for usein heavily acidic coal seam areas or other areas with soil problems that would
severally limit vegetation growth.

A) Dimensions. Ensure TRMs are furnished in strips with a minimum width of 4 feet and
length of 50 feet.

B) Weight. Ensure that all mat types have a minimum mass per unit area of 7 ounces per
square yard according to ASTM D 6566.

C) Performance Testing: The Department will require AASHTO’s NTPEP index testing.
The Department will also require the manufacturer to performinternal MARV testing at
a Geosynthetic Accreditation Institute — Laboratory Accreditation Program (GAI-LAP)
accredited laboratory for tensile strength, tensile elongation, mass per unit area, and
thickness once every 24,000 yds of production or whatever rate is required to ensure
97.7% confidence under ASTM D4439& 4354. The Department will require Full scale
testing for slope and channel applications shear stress shall be done under ASTM D
6459, ASTM D 6460-07 procedures.

2.2 Classifications
The basis for selection of the type of mat required will be based on the long term shear stress
level of the mat of the channel in question or the degree of ope to protect and will be designated
in the contract. The Type 4 mats are to be used at structural backfills protecting critical
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structures, utility cuts, areas where vehicles may be expected to traverse the mat, channels with
large heavy drift, and where higher factors of safety, very steep slopes and/or durability concerns

are needed as determined by project team and designer and will be specified in the plans by

designer.
Turf Reinforcement Matting
Properties’ Typel |[Type2 |[Type3 | Type4d Test Method
Minimum tensile Strength 125 150 175 3000 by 1500 | ASTM D6818°
Ibs/ft
UV stability (minimum % 80 80 80 90 ASTM D4355°
tensile retention) (1000-hr exposure)
Minimum thickness (inches) 0.25 0.25 0.25 0.40 ASTM D6525
Slopes applications 2H:1V 15H:1V | 1H: 1V or | 1H: 1V or
or flatter | or flatter | flatter greater
Shear stress |bs/ft” 6.0° 8.0" 10.0° 12.0° ASTM D6459
Channel applications ASTM D6460-07

! For TRMs containing degradable components, al physical property values must be
obtained on the non-degradabl e portion of the matting alone.

“Minimum Average Roll Values for tensile strength of sample material machine
direction.

*Tensile Strength percentage retained after stated 1000 hr duration of exposure under
ASTM D4355 testing. Based on nondegradable components exclusively.

*Maximum permissible shear design values based on short-term (0.5 hr) vegetated data
obtained by full scale flumetesting ASTM D6459, D6460-07. Based on nondegradable
components exclusively. Testing will be done at Independent Hydraulics Facility such as
Colorado State University hydraulics laboratory, Utah State University hydraulics
laboratory, Texas Transportation Institute (TTI) hydraulics and erosion control
laboratory.

2.3 Quality Assurance Sampling, Testing, and Acceptance

A) Provide TRM listed on the Department’s List of Approved Materials. Prior to inclusion

B)

C)

on the LAM, the manufacturer of TRM must meet the physical and performance criteria
as outlined in the specification and submit a Letter Certifying compliance of the product
under the above ASTM testing procedures and including a copy of report from Full Scale
Independent Hydraulics Facility that Fully Vegetated Shear Stress meets shear stress
requirements tested under D6459 and D6460-07.

Contractors will provide a Letter of Certification from Manufacturer stating the product
name, manufacturer, and that the product MARV product unit testing results meets
Department criteria. Provide Letters once per project and for each product.

Acceptance shall be in accordance with ASTM D-4759 based on testing performed by a
Geosynthetic Accreditation Institute — Laboratory Accreditation Program (GAI-LAP)
accredited laboratory using Procedure A of ASTM D-4354.
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Current mats meeting the above criteria are shown on the Department’s List of Approved
Materials.

2.4 Fasteners. When the mat manufacturer does not specify a specific fastener, use stedl wire
U-shaped staples with a minimum diameter of 0.09 inches (11 gauge), a minimum width of one
inch and a minimum length of 12 inches. Use a heavier gauge when working in rocky or clay
soils and longer lengths in sandy soils as directed by Engineer or Manufacturer’ s Representative.
Provide staples with colored tops when requested by the Engineer.

3.0 CONSTRUCTION. When requested by the Engineer, provide a Manufacturer’s
Representative on-site to oversee and approve the initial installation of the mat. When requested
by the Engineer, provide a letter from the Manufacturer approving the installation. When there is
a conflict between the Department’ s criteria and the Manufacturer’s criteria, construct using the
morerestrictive. The Engineer and Manufacturer’ s Representative must approve all alternate
installation methods prior to execution. Construct according to the Manufacturer’s
recommendations and the following as minimum installation technique:

3.1 Site Preparation. Grade areas to be treated with matting and compact. Remove large
rocks, soil clods, vegetation, roots, and other sharp objects that could keep the mat from
intimate contact with subgrade. Prepare seedbed by loosening the top 2 to 3 inch of soil.

3.2 Ingtallation. Install mats according to Standard Drawing Sepias “ Turf Mat Channel
Installation” and “ Turf Mat Slope Installation.” Install mats at the specified elevation and
alignment. Anchor the mats with staples with a minimum length of 12 inches. Use longer anchors
for installations in sandy, loose, or wet soils as directed by the Engineer or Manufacturer’s
Representative. The mat should be in direct contact with the soil surface.

4.0 MEASUREMENT. The Department will measure the quantity of Turf Reinforcement Mat
by the square yard of surface covered. The Department will not measure preparation of the bed,
providing a Manufacturer’ s Representative, topsoil, or seeding for payment and will consider
them incidental to the Turf Reinforcement Mat. The Department will not measure any reworking
of sopes or channels for payment as it is considered corrective work and incidental to the Turf
Reinforcement Mat. Seeding and protection will be an incidental item.

5.0 PAYMENT. The Department will make payment for the completed and accepted quantities
under the following:

Code Pay ltem Pay Unit

23274EN11F Turf Reinforcement Mat 1 Square Yard
23275EN11F Turf Reinforcement Mat 2 Square Yard
23276EN11F Turf Reinforcement Mat 3 Square Yard
23277EN11F Turf Reinforcement Mat 4 Square Yard

April 18, 2009
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SPECIAL PROVISION FOR EMBANKMENT AT
BRIDGE END BENT STRUCTURES

This Special Provision will apply when indicated on the plans or in the proposal.
Section references herein are to the Department’s 2012 Standard Specifications for Road
and Bridge Construction.

1.0 DESCRIPTION. Construct a soil, granular, or rock embankment with granular or
cohesive pile core and place structure granular backfill, as the Plans require. Construct the
embankment according to the requirements of this Special Provision, the Plans, Standard
Drawing RGX 100 and 105, and the 2012 Standard Specifications.

2.0 MATERIALS.

2.1 Granular Embankment. Conform to Subsection 805.10. When Granular
Embankment materials are erodible or unstable according to Subsection 805.03.04, use the
Special Construction Methods found in 3.2 of the Special Provision.

2.2 Rock Embankment. Provide durable rock from roadway excavation that
consists principally of Unweathered Limestone, Durable Shale (SDI equal to or greater
than 95 according to KM 64-513), or Durable Sandstone.

2.3 Granular Pile Core. Select a gradation of durable rock to facilitate pile driving
that conforms to Subsection 805.11. If granular pile core material hinders pile driving
operations, take appropriate means necessary to reach the required pile tip elevation, at no
expense to the Department.

2.4 Cohesive Pile Core. Conform to Section 206 of the Standard Specifications and
use soil with at least 50 percent passing a No. 4 sieve having a minimum Plasticity Index
(PI) of 10. In addition, keep the cohesive pile core free of boulders, larger than 6 inches in
any dimension, or any other obstructions, which would interfere with drilling operations.
If cohesive pile core material interferes with drilling operations, take appropriate means
necessary to maintain excavation stability, at no expense to the Department.

2.5 Structure Granular Backfill. Conform to Subsection 805.11

2.6 Geotextile Fabric. Conform to Type | or Type IV in Section 214 and 843 as
required in the plans.

3.0 CONSTRUCTION.

3.1 General. Construct roadway embankments at end bents according to Section
206 and in accordance with the Special Provision, the Plans, and Standard Drawings for
the full embankment section. In some instances, granular or rock embankment will be
required for embankment construction for stability purposes, but this special provision
does not prevent the use of soil when appropriate. Refer to the plans for specific details
regarding material requirements for embankment construction.

Place and compact granular or cohesive pile core, soil, granular or rock embankment,
and structure granular backfill according to the applicable density requirements for the
project. When constructing granular or rock embankments, use granular pile core for
driven pile foundations and use cohesive pile core for pre-drilled pile or drilled shaft
foundations. Place geotextile fabric, Type IV between cohesive pile core and structure

1
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granular backfill and granular or rock embankment.

When granular or rock embankment is required for embankment construction,
conform to the general requirements of Subsection 206.03.02 B). In addition, place the
material in no greater than 2-foot lifts and compact with a vibrating smooth wheel roller
capable of producing a minimum centrifugal force of 15 tons. Apply these requirements to
the full width of the embankment for a distance of half the embankment height or 50 feet,
whichever is greater, as shown on Standard Drawing RGX-105.

When using granular pile core, install 8-inch perforated underdrain pipe at or near the
elevation of the original ground in the approximate locations depicted on the standard
drawing, and as the Engineer directs, to ensure positive drainage of the embankment.
Wrap the perforated pipe with a fabric of a type recommended by the pipe manufacturer.

After constructing the embankment, excavate for the end bent cap, drive piling or
install shafts, place the mortar bed, construct the end bent, and complete the embankment
to finish grade according to the construction sequence shown on the Plans or Standard
Drawings and as specified hereinafter.

Certain projects may require widening of existing embankments and the removal of
substructures. Construct embankment according to the plans. Substructure removal shall
be completed according to the plans and Section 203. Excavation may be required at the
existing embankment in order to place the structure granular backfill as shown in the
Standard Drawings.

After piles are driven or shafts installed (see design drawings), slope the bottom of the
excavation towards the ends of the trench as noted on the plans for drainage. Using a
separate pour, place concrete mortar, or any class concrete, to provide a base for forming
and placing the cap. Place side forms for the end bent after the mortar has set sufficiently
to support workmen and forms without being disturbed.

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings. In
the event slope protection extends above the elevation of the perforated pipe, extend the
pipe through the slope protection.

After placing the end bent cap and removing adjacent forms, fill the excavation with
structure granular backfill material to the level of the berm prior to placing beams for the
bridge. For soil embankments, place Type IV geotextile fabric between embankment
material and structure granular backfill. After completing the end bent backwall, or after
completing the span end wall, place the structure granular backfill to subgrade elevation.
If the original excavation is enlarged, fill the entire volume with compacted structure
granular backfill at no expense to the Department. Do not place backfill before removing
adjacent form work. Place structure granular backfill material in trench ditches at the ends
of the excavation. Place Geotextile Fabric, Type IV over the surface of structure granular
backfill prior to placing aggregate base course.

Tamp the backfill with hand tampers, pneumatic tampers, or other means the
Engineer approves. Thoroughly compact the backfill under the overhanging portions of
the structure to ensure that the backfill is in intimate contact with the sides of the structure.

Do not apply seeding, sodding, or other vegetation to the exposed granular
embankment.

3.2 Special Construction Methods. Erodible or unstable materials may erode even
when protected by riprap or channel lining; use the special construction method described
below when using these materials.

Use fine aggregates or friable sandstone granular embankment at “dry land”
structures only. Do not use them at stream crossings or locations subject to flood waters.
For erodible or unstable materials having 50 percent or more passing the No. 4 sieve,
protect with geotextile fabric. Extend the fabric from the original ground to the top of
slope over the entire area of the embankment slopes on each side of, and in front of, the

2
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end bent. Cover the fabric with at least 12 inches of non-erodible material.

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve,
cover with at least 12 inches of non-erodible material.

Where erodible or unstable granular embankment will be protected by riprap or
channel lining, place geotextile fabric between the embankment and the specified slope
protection.

4.0 MEASUREMENT.

4.1 Granular Embankment. The Department will measure the quantity in cubic
yards using the plan quantity, increased or decreased by authorized adjustments as
specified in Section 204. The Department will not measure for payment any Granular
Embankment that is not called for in the plans.

The Department will not measure for payment any special construction caused by
using erodible or unstable materials and will consider it incidental to the Granular
Embankment regardless of whether the erodible or unstable material was specified or
permitted.

4.2 Rock Embankment. The Department will not measure for payment any rock
embankment and will consider it incidental to roadway excavation or embankment in
place, as applicable. Rock embankments will be constructed using granular embankment
on projects where there is no available rock present within the excavation limits of the
project.

4.3 Granular Pile Core. The Department will measure the quantity in cubic yards
using the plan quantity, increased or decreased by authorized adjustments as specified in
Section 204. The Department will not measure for payment furnishing and placing 8-inch
perforated underdrain pipe and will consider it incidental to the Granular pile core. The
Department will not measure for payment any granular pile core that is necessary because
the contractor elects to use granular or rock embankment when it is not specified in the
plans.

4.4 Cohesive Pile Core. The Department will measure the quantity in cubic yards
using the plan quantity, increased or decreased by authorized adjustments as specified in
Section 204.

4.5 Structure Granular Backfill. The Department will measure the quantity in
cubic yards using the plan quantity, increased or decreased by authorized adjustments as
specified in Section 204. The Department will not measure any additional material
required for backfill outside the limits shown on the Plans and Standard Drawings for
payment and will consider it incidental to the work.

The Department will not measure structure excavation at the end bent or an existing
embankment for payment and will consider it incidental to Structure Granular Backfill.

The Department will not measure for payment the 4-inch perforated underdrain pipe
and will consider it incidental to the Structure Granular Backfill.

4.6 Geotextile Fabric. The Department will measure the quantities as specified in
Section 214. The Department will not measure the quantity of fabric used for separating
granular or rock embankment and cohesive pile core and will consider it incidental to
cohesive pile core.

4.7 End Bent. The Department will measure the quantities according to the
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Contract. The Department will not measure furnishing and placing the 2-inch mortar or
concrete bed for payment and will consider it incidental to the end bent construction.

5.0 PAYMENT. The Department will make payment for the completed and accepted
quantities under the following:

Code Pay Item Pay Unit

02223 Granular Embankment Cubic Yards
20209EP69 Granular Pile Core Cubic Yards
20210EP69 Cohesive Pile Core Cubic Yards
02231 Structure Granular Backfill Cubic Yards
02596, 02599 Geotextile Fabric, Type See Section 214

The Department will consider payment as full compensation for all work required in
this provision.

June 15, 2012
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

l. Application

Il Nondiscrimination of Employees (KRS 344)
1. Payment of Predetermined Minimum Wages
IV.  Statementsand Payrolls

I APPLICATION

1. These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract. The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2. The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3. A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1. The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (between forty and seventy); or limit, segregate, or
classify his employees in any way which would deprive or
tend to deprive an individual of employment opportunities or
otherwise adversely affect his status as an employee, because
of such individual's race, color, religion, national origin, sex,
disability or age (between forty and seventy). The contractor
agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause.

2. The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, disability or age (between forty and seventy), except that
such notice or advertisement may indicate a preference,
limitation, or specification based on religion, or national origin
when religion, or national origin is a bona fide occupational
qualification for employment.

3. If the contractor isin control of apprenticeship or
other training or retraining, including on-the-job training
programs, he shall not discriminate against an individual

because of his race, color, religion, national origin, sex,
disability or age (between forty and seventy), in admission to,
or employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

[, PAYMENT OF PREDETERMINED MINIMUM
WAGES

1. These special provisions are supplemented
elsewhere in the contract by special provisions which set forth
certain predetermined minimum wage rates. The contractor
shall pay not |ess than those rates.

2. The minimum wage determination schedule shall
be posted by the contractor, in a manner prescribed by the
Department of Highways, at the site of the work in prominent
places whereit can be easily seen by the workers.

V. STATEMENTS AND PAYROLLS

1. All contractors and subcontractors affected by the
terms of KRS 337.505 to 337.550 shall keep full and accurate
payroll records covering all disbursements of wages to their
employees to whom they are required to pay not less than the
prevailing rate of wages. Payrolls and basic records relating
thereto will be maintained during the course of the work and
preserved for a period of one (1) year from the date of
completion of this contract.

2. The payroll records shall contain the name,
address and social security number of each employee, his
correct classification, rate of pay, daily and weekly number of
hours worked, itemized deductions made and actual wages
paid.

3. The contractor shall make his daily records
available at the project site for inspection by the State
Department of Highways contracting office or his authorized
representative.

Periodic investigations shall be conducted as required
to assure compliance with the labor provisions of the contract.
Interrogation of employees and officials of the contractor shall
be permitted during working hours.

Aggrieved workers, Highway Managers, Assistant
District Engineers, Resident Engineers and Project Engineers
shall report all complaints and violations to the Division of
Contract Procurement.

The contractor shall be notified in writing of apparent
violations. The contractor may correct the reported violations
and notify the Department of Highways of the action taken or
may reguest an informal hearing. The request for hearing
shall be in writing within ten (10) days after receipt of the
notice of the reported violation. The contractor may submit
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records and information which will aid in determining the true
factsrelating to the reported violations.

Any person or organization aggrieved by the action
taken or the findings established as aresult of an informal
hearing by the Division of Contract Procurement may regquest
aformal hearing.

4. The wages of labor shall be paid in legal tender of
the United States, except that this condition will be considered
satisfied if payment is made by a negotiable check, on a
solvent bank, which may be cashed readily by the employeein
the local community for the full amount, without discount or
collection charges of any kind. Where checks are used for
payments, the contractor shall make al necessary
arrangements for them to be cashed and shall give information
regarding such arrangements.

5. No fee of any kind shall be asked or accepted by
the contractor or any of his agents from any person as a
condition of employment on the project.

6. No laborers shall be charged for any tools used in
performing their respective duties except for reasonably
avoidableloss or damage thereto.

7. Every employee on the work covered by this
contract shall be permitted to lodge, board, and trade where
and with whom he elects and neither the contractor nor his
agents, nor his employees shall directly or indirectly require as
a condition of employment that an employee shall lodge,
board or trade at a particular place or with a particular person.

8. Every employee on the project covered by this
contract shall be an employee of either the prime contractor or
an approved subcontractor.

9. No charge shall be made for any transportation
furnished by the contractor or his agents to any person
employed on the work.

10. No individua shall be employed as a laborer or
mechanic on this contract except on a wage basis, but this
shall not be construed to prohibit the rental of teams, trucks or
other equipment from individuals.

No Covered employee may be employed on the work
except in accordance with the classification set forth in the
schedule mentioned above; provided, however, that in the
event additional classifications are required, application shall
be made by the contractor to the Department of Highways and
(1) the Department shall request appropriate classifications
and rates from the proper agency, or (2) if there is urgent need
for additional classification to avoid undue delay in the work,
the contractor may employ such workmen at rates deemed
comparable to rates established for similar classifications
provided he has made written application through the
Department of Highways, addressed to the proper agency, for
the supplemental rates. The contractor shall retroactively
adjust, upon receipt of the supplemental rates schedule, the
wages of any employee paid less than the established rate and
may adjust the wages of any employee overpaid.

11. No contractor or subcontractor contracting for any
part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit
any laborer or mechanic in any work-week in which he is
employed on such work, to work in excess of eight hours in
any calendar day or in excess of forty hours in such work-
week unless such laborer or mechanic receives compensation
at a rate not less than one and one half times his basic rate of
pay for al hours worked in excess of eight hours in any
calendar day or in excess of forty hoursin such work-week. A
laborer, workman or mechanic and an employer may enter
into a written agreement or a collective bargaining agreement
to work more than eight (8) hours a calendar day but not more
than ten (10) hours a calendar day for the straight time hourly
rate. This agreement shall be in writing and shall be executed
prior to the employee working in excess of eight (8) hours, but
not more than ten (10) hours, in any one (1) calendar day.

12. Payments to the contractor may be suspended or
withheld due to failure of the contractor to pay any laborer or
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mechanic employed or working on the site of the work, all or
part of the wages required under the terms of the contract.
The Department may suspend or withhold payments only after
the contractor has been given written notice of the alleged
violation and the contractor has failed to comply with the
wage determination of the Department of Highways.

13. Contractors and subcontractors shall comply
with the sections of Kentucky Revised Statutes, Chapter 337
relating to contracts for Public Works.

Revised 2-16-95
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legidative session, the Genera Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure. This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personaly refrains from working on any
matter in which he was directly involved in state government. This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) Thedate of leaving office or termination of employment; or

b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold eected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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Kentucky Equal Employment Opportunity Act of 1978

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO
forms to the Division of Construction Procurement, which will then forward to the Finance and
Administration Cabinet for review and approval. No award will become effective until al forms
are submitted and EEO/CC has certified compliance. The required EEO forms are as follows:

EEO-1: Employer Information Report
Affidavit of Intent to Comply
Employee Data Sheet

Subcontractor Report

These forms are available on the Finance and Administration’s web page under Vendor
I nformation, Standard Attachments and General Terms at the following address:
https://www.eProcur ement.ky.gov.

Bidders currently certified as being in compliance by the Finance and Administration Cabinet
may submit a copy of their approval letter in lieu of the referenced EEO forms.

For questions or assistance please contact the Finance and Administration Cabinet by email at
finance.contractcompliance@ky.gov or by phone at 502-564-2874.
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KENTUCKY LABOR CABINET
PREVAILING WAGE DETERMINATION
CURRENT REVISION
HIGHWAY CONSTRUCTION LOCALITY NO. II

Determination No. CR-14-I-HWY Project No.
Highway

Date of Determination; July 14, 2014

This schedule of the prevailing rate of wages for Locality No. Il including the counties of ADAIR, BARREN,
BELL, BREATHITT, CASEY, CLAY, CLINTON, CUMBERLAND, ESTILL, FLOYD, GARRARD,
GREEN, HARLAN, HART, JACKSON, JOHNSON, KNOTT, KNOX, LAUREL, LAWRENCE, LEE,
LESLIE, LETCHER, LINCOLN, MCCREARY, MAGOFFIN, MARTIN, MENIFEE, METCALFE,
MONROE, MORGAN, OWSLEY, PERRY, PIKE, POWELL, PULASKI, ROCKCASTLE, RUSSELL,
TAYLOR, WAYNE, WHITLEY, and WOLFE has been determined in accordance with the provisions of KRS
337.505 to 337.550. This determination shall be referred to as Prevailing Wage Determination No. CR-14-[1-
HWY.

The following schedule of rates is to be used for highway construction projects advertised or awarded by the
Kentucky Transportation Cabinet. This includes any contracts for the relocation of any utilities or other
incidental construction projects advertised or awarded by public authorities as a result of the highway
construction project.

Apprentices or trainees shall be permitted to work in accordance with Administrative Regulations. Copies of
these regulations will be furnished upon request to any interested person.

Overtime is to be computed at not less than one and one-half (1 1/2) times the indicated BASE RATE for all
hours worked in excess of eight (8) hours per day, or in excess of forty (40) hours per week. However, KRS
337.540 permits an employee and employer to agree, in writing, that the employee will be compensated at a
straight time base rate for hours worked in excess of eight (8) hours in any one calendar day, but not more than
ten (10) hours worked in any one calendar day, if such written agreement is prior to the over eight (8) hours in
a calendar day actually being worked, or where provided for in a collective bargaining agreement. The fringe
benefit rate is to be paid for each hour worked at a straight time rate for all hours worked. Fringe benefit
amounts are applicable for all hours worked except when otherwise noted. Welders will receive rate for craft
in which welding is incidental.

No laborer, workman or mechanic shall be paid at a rate less than that of the General Laborer except those
classified as bona fide apprentices registered with the Kentucky State Apprenticeship Supervisor unless
otherwise specified in this schedule of wage rates.

Anthony Russell, Commissioner
Department of Workplace Standards
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RATE AND FRINGE BENEFITS
BOILERMAKERS: BASE RATE $24.65
FRINGE BENEFIT 12.94
BRICKLAYERS:
Bricklayers: BASE RATE $22.90

Stone Mason:

FRINGE BENEFITS  8.50

BASE RATE $21.50
FRINGE BENEFITS  8.50

CARPENTERS:

Carpenters: BASE RATE $24.90
FRINGE BENEFITS 14.50

Piledrivers: BASE RATE $24.55
FRINGE BENEFITS 14,50

CEMENT MASONS: BASE RATE $21.25
FRINGE BENEFITS 8.50

ELECTRICIANS: *BASE RATE $29.36

FRINGE BENEFITS  10.55

*When workmen are required to work from bosum chairs, trusses, stacks, tanks, scaffolds, catwalks,
radio and T.V. towers, structural steel (open, unprotected, unfloored raw steel), and bridges or similar
hazardous locations where workmen are subject to a direct fall, except where using JLG’s and bucket
trucks up to 75 feet: Add 25% to workman’s base rate for 50 to 75 feet, and add 50% to workman’s

base rate for over 75 feet.

LINEMAN: *BASE RATE $30.09
FRINGE BENEFITS 10.94
EQUIPMENT OPERATOR: *BASE RATE $26.90
FRINGE BENEFITS 10.31
GROUNDSMAN: *BASE RATE $17.79
FRINGE BENEFITS 8.51
IRONWORKERS: BASE RATE $26.97

FRINGE BENEFITS  20.01

Page 2 of 5
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CLASSIFICATIONS RATE AND FRINGE BENEFITS
LABORERS:

GROUP 1: Aging and curing of concrete (any mode or method), asbestos abatement worker, asphalt plant laborers,
asphalt laborers; batch truck dumpers; carpenter tenders, cement mason tenders, cleaning of machines, concrete
laborers, demolition laborers, dredging laborers, drill helper, environmental laborer - nuclear, radiation, toxic and
hazardous waste — Level D, flagmen, grade checkers, all hand digging and hand back filling, highway marker placers,
landscaping laborers, mesh handlers and placers, puddier, railroad laborers, rip-rap and grouters, right of way laborers,
sign, guard rail and fence installers (all types), signalmen, sound barrier installer, storm and sanitary sewer laborers,
swampers, truck spotters and dumpers, wrecking of concrete forms, general cleanup:

HEAVY & HIGHWAY BASE RATE $21.80
FRINGE BENEFITS 12.36

GROUP 2: Batter board men {sanitary and storm sewer), brickmason tenders, mortar mixer operator, scaffold builders,
burner and welder, bushammers, chain saw operator, concrete saw operators, deckhand scow man, dry cement
handlers, environmental laborers — nuclear, radiation, toxic and hazardous waste — Level C, forklift operators for
masonry, form setters, green concrete cutting, hand operated grouter and grinder machine operator, jack hammers, lead
paint abatement, pavement breakers, paving joint machine, pipe layers - laser operators (non-metallic), plastic pipe
fusion, power driven Georgia buggy and wheel barrow, power post hole diggers, precast manhole setters, walk-behind
tampers, walk-behind trenchers, sand blasters, concrete chippers, surface grinders, vibrator operators, wagon drillers:

HEAVY & HIGHWAY BASE RATE $22.05
FRINGE BENEFITS 12.36

GROUP 3: Airtrack driller (all types), asphalt luteran and rakersm gunnite nozzleman, gunnite operators and mixers,
grout pump operator, powderman and blaster, side rail setters, rail paved ditches, screw operators, tunnel laborers (free
afr), and water blasters:
HEAVY & HIGHWAY BASE RATE $22.10
FRINGE BENEFITS 12.36

GROUF 4. Caisson workers (free air}, cement finishers, environmental laborer — nuclear, radiation, toxic and hazardous
waste — Level A and B, miners and drillers (free air), tunnel blasters, and tunnel mockers (free air), directional and
horizontal boring, air track drillers (all types), powder man and blasters, troxler and concrete tester if laborer is utilized:

HEAVY & HIGHWAY BASE RATE $22.70
FRINGE BENEFITS 12,36

OPERATING ENGINEERS:

Group A-1:
NCCCO or OECP Certified; Crane, dragline, hoist {1 drum when used for stack or chimney construction or
repair), hoisting engineer (2 or more drums), orangepeel, overhead crane, piledriver, truck crane, tower crane,
hydraulic crane:
BASE RATE $29.95
FRINGE BENEFITS 14.15

Page 3 of 5
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CLASSIFICATIONS RATE AND FRINGE BENEFITS
OPERATING ENGINEERS (CONTINUED):

Group A:

Auto patrol, batcher plant, bituminous paver, cable-way, clamshell, concrete mixer (21 cu. ft. or over),
concrete pump, crane, crusher plant, derrick, derrick boat, ditching and trenching machine, dragline, dredge
engineer, elevator (regardless of ownership when used for hoisting any building material), elevating grader and
all types of loaders, hoe-type machine, hoisting engine, locomotive, LeTourneau or carry-all scoop, bulldozer,
mechanic, orangepeel bucket, piledriver, power blade, roller (bituminous), roller (earth), roller (rock), scarifier,
shovel, tractor shovel, truck crane, well points, winch truck, push dozer, grout pump, high lift, fork lift
(regardless of lift height), all types of boom cats, multiple operator, core drill, tow or push boat, A-Frame
winch truck, concrete paver, gradeall, hoist, hyster, material pump, pumpcrete, ross carrier,sheepfoot,
sideboom, throttle-valve man, rotary drill, power generator, mucking machine, rock spreader attached to
equipment, scoopmobile, KeCal loader, tower cranes (French, German and other types), hydrocrane, tugger,
backfiller gurries, self-propelled compactor, self-contained hydraulic percussion drill:

BASE RATE $28.85
FRINGE BENEFITS 14.15
Group B:
All air compressors (200 cu. ft. per min. or greater capacity), bituminous mixer, concrete mixer (under 21 cu.
ft.), welding machine, form grader, tractor (50 H.P. and over), bull float, finish machine, outboard motor boat,
brakeman, mechanic helper, whirly oiler, tractair and road widening trencher, articulating trucks:

BASE RATE $26.24
FRINGE BENEFITS 14.15
Group B2:
Greaser on grease facilities servicing heavy equipment: BASE RATE $26.65
FRINGE BENEFITS 14.15
Group C:

Bituminous distributor, cement gun, conveyor, mud jack, paving joint machine, pump, tamping machine,
tractors (under 50 H.P.), vibrator, oiler, air compressors (under 200 cu. ft. per min. capacity), concrete saw,
burlap and curing machine, hydro seeder, power form handling equipment, deckhand oiler, hydraulic post

driver:
BASE RATE $25.95
FRINGE BENEFITS 14.15
PAINTERS:
All Excluding Bridges: BASE RATE $19.92
FRINGE BENEFITS  9.57
Bridges: BASE RATE $23.92

FRINGE BENEFITS 10.07
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CLASSIFICATIONS RATE AND FRINGE BENEFITS
PLUMBERS: BASE RATE $22.52
FRINGE BENEFITS 7.80
SHEET METAL: BASE RATE $20.40
FRINGE BENEFITS  7.80
TRUCK DRIVERS:
Truck helper and warehouseman: BASE RATE $23.20
FRINGE BENEFITS 14.50
Driver, winch truck and A-Frame when used in BASE RATE $23.30
transporting materials: FRINGE BENEFITS 14.50
Driver, (semi-trailer or pole trailer), BASE RATE $23.40
driver (dump truck, tandem axle), driver of distributor: FRINGE BENEFITS 14.50
Driver on mixer trucks (all types): BASE RATE $23.45
FRINGE BENEFITS 14.50
Truck mechanic: BASE RATE $23.50
FRINGE BENEFITS 14.50
Driver (3 tons and under), tire changer BASE RATE $23.53
and truck mechanic helper: FRINGE BENEFITS 14.50
Driver on pavement breakers: BASE RATE $23.55
FRINGE BENEFITS 14.50
Driver (over 3 tons), driver (truck mounted rotary drill): BASE RATE $23.74
FRINGE BENEFITS 14.50
Driver, Euclid and other heavy earth moving equipment BASE RATE $24.31
and Low Boy: FRINGE BENEFITS 14.50
Greaser on greasing facilities: BASE RATE $24.40
FRINGE BENEFITS 14.50
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Kentucky Determination No. CR-14-1I-HWY dated July 14, 2014
Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

No laborer, workman or mechanic shall be paid at a rate less than that of the General Laborer except
those classified as bona fide apprentices registered with the Kentucky State Apprenticeship Supervisor
unless otherwise specified in this schedule of wage rates.

These rates are listed pursuant to the Kentucky Determination No. CR-14-1I-HWY dated July 14, 2014.
Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations
adopted by the Commissioner of Workplace Standards. Copies of these regulations will be furnished
upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written
evidence of registration of such employees in a program of a State apprenticeship and training agency
approved and recognized by the U. S. Bureau of Apprenticeship and Training. In the absence of such a
State agency, the contractor shall submit evidence of approval and registration by the U. S. Bureau of
Apprenticeship and Training.

The contract or shall submit to the Contracting Officer, written evidence of the established
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for
establishing such ratios and rates for the project under the applicable contract provisions.

TO: EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the occupations
indicated. When an employee works in more than one classification, the employer must record the
numbers of hours worked in each classification at the prescribed hourly base rate.

OVERTIME:

Overtime is to be paid after an employee works eight (8) hours a day or forty (40) hours a week,
whichever gives the employee the greater wage. At least time and one-half the base rate is required
for all overtime. A laborer, workman or mechanic and an employer may enter into a written
agreement or a collective bargaining agreement to work more than eight (8) hours a calendar day but
not more than ten (10) hours a calendar day for the straight time hourly rate. Wage violations or
questions should be directed to the designated Engineer or to the undersigned.

Diana Castle Radcliffe, P.E.
Director, Division of Construction Procurement
Frankfort, Kentucky 40622
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INSURANCE

The Contractor shall procure and maintain the following insurance in addition to the insurance required by law:

1) Commercial General Liability-Occurrence form — not less than $2,000,000 General aggregate,
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each
occurrence.

2) Automobile Liability- $1,000,000 per accident
3) Employers Liability:

a) $100,000 Each Accident Bodily Injury
b) $500,000 Policy limit Bodily Injury by Disease
c) $100,000 Each Employee Bodily Injury by Disease

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of
Insurance must contain one of the following statements:
a) "policy contains no deductible clauses.”
b) "policy contains (amount) deductible property damage clause but company
will pay claim and collect the deductible from the insured.”

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE. The contractor shall furnish evidence
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate
issued by the Workmen's Compensation Board.

The cost of insurance is incidental to all contract items. All subcontractors must meet the same minimum
insurance requirements.
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WHITLEY COUNTY

FDO4 SPP 118 2386 000-001

141053

PROPOSAL BID ITEMS

Report Date  9/4/14

Section: 0001 - PAVING

LINE
0010
0020
0030
0040
0050
0060
0070
0080
0090
0100

BID CODE

00003
00020
00078
00190
00212
00307
02101
02599
02676
02677

ALT DESCRIPTION

CRUSHED STONE BASE

TRAFFIC BOUND BASE

CRUSHED AGGREGATE SIZE NO 2
LEVELING & WEDGING PG64-22

CL2 ASPH BASE 1.00D PG64-22

CL2 ASPH SURF 0.38B PG64-22

CEM CONC ENT PAVEMENT-8 IN
FABRIC-GEOTEXTILE TYPE IV
MOBILIZATION FOR MILL & TEXT
ASPHALT PAVE MILLING & TEXTURING

Section: 0002 - ROADWAY

LINE
0110
0120
0130
0140
0150
0160
0170
0180
0190
0200
0210
0220
0230

0240
0250
0260
0270
0280
0290
0300
0310
0320
0330
0340
0350
0360
0370
0380
0390
0400
0410
0420

BID CODE

01000
01010
01015
01310
01810
01875
02014
02159
02230
02242
02429
02430
02432

02545
02562
02611
02650
02671
02690
02701
02703
02704
02705
02706
02707
02708
02709
02720
02726
02731
05950
05952

ALT DESCRIPTION

PERFORATED PIPE-4 IN
NON-PERFORATED PIPE-4 IN
INSPECT & CERTIFY EDGE DRAIN SYSTEM
REMOVE PIPE

STANDARD CURB AND GUTTER
STANDARD HEADER CURB
BARRICADE-TYPE llI

TEMP DITCH

EMBANKMENT IN PLACE

WATER

RIGHT-OF-WAY MONUMENT TYPE 1
RIGHT-OF-WAY MONUMENT TYPE 1A
WITNESS POST

CLEARING AND GRUBBING
6.41 ACRES

TEMPORARY SIGNS
HANDRAIL-TYPE A-1

MAINTAIN & CONTROL TRAFFIC
PORTABLE CHANGEABLE MESSAGE SIGN
SAFELOADING

TEMP SILT FENCE

SILT TRAP TYPE A

SILT TRAP TYPE B

SILT TRAP TYPE C

CLEAN SILT TRAP TYPE A
CLEAN SILT TRAP TYPE B
CLEAN SILT TRAP TYPE C
CLEAN TEMP SILT FENCE
SIDEWALK-4 IN CONCRETE
STAKING

REMOVE STRUCTURE

EROSION CONTROL BLANKET
TEMP MULCH

QUANTITY
3,879.00
489.00
6,263.00
343.00
3,175.00
1,079.00
135.00
21,348.00
1.00
452.00

QUANTITY
3,244.00
180.00
1.00
603.00
4,382.00
337.00
4.00
1,750.00
35,411.00
1,000.00
37.00
6.00
29.00

1.00
277.00
75.00
1.00
4.00
4.00
1,750.00
10.00
8.00
14.00
20.00
16.00
28.00
3,500.00
2,089.00
1.00
1.00
913.00
2,500.00

TON
TON
TON
TON
TON
TON
SQYD
SQYD
LS
TON

LF
LF
LS
LF
LF
LF
EACH
LF
CUYD
MGAL
EACH
EACH
EACH

LS
SQFT
LF
LS
EACH
CuUYD
LF
EACH
EACH
EACH
EACH
EACH
EACH
LF
SQYD
LS
LS
SQYD
SQYD
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LINE
0430
0440
0450
0460
0470
0480
0490
0500
0510
0520
0530
0540
0550
0560
0570
0580
0590
0600
0610
0620
0630
0640

BID CODE
05953
05963
05964
05985
05990
05992
06510
06514
06550
06551
06568
06570
06572
06573
06574
06589
06591
10020NS
10030NS
20430ED
23131ER701
23158ES505

PROPOSAL BID ITEMS

Report Date

ALT DESCRIPTION

TEMP SEEDING AND PROTECTION
INITIAL FERTILIZER

20-10-10 FERTILIZER

SEEDING AND PROTECTION

SODDING

AGRICULTURAL LIMESTONE

PAVE STRIPING-TEMP PAINT-4 IN
PAVE STRIPING-PERM PAINT-4 IN
PAVE STRIPING-TEMP REM TAPE-W
PAVE STRIPING-TEMP REM TAPE-Y
PAVE MARKING-THERMO STOP BAR-24IN
PAVE MARKING-PAINT CROSS-HATCH
PAVE MARKING-DOTTED LANE EXTEN
PAVE MARKING-THERMO STR ARROW
PAVE MARKING-THERMO CURV ARROW
PAVEMENT MARKER TYPE V-MW
PAVEMENT MARKER TYPE V-BY

FUEL ADJUSTMENT

ASPHALT ADJUSTMENT

SAW CUT

PIPELINE VIDEO INSPECTION
DETECTABLE WARNINGS

Section: 0003 - DRAINAGE

LINE
0650
0660
0670
0680
0690
0700
0710
0720
0730
0740
0750
0760
0770
0780
0790
0800
0810
0820
0830

BID CODE
00440
00521
00522
00524
00531
00560
01202
01208
01217
01456
01544
01568
01634
01756
01767
02600
08100
23274EN11F
24026EC

ALT DESCRIPTION

ENTRANCE PIPE-15 IN

STORM SEWER PIPE-15 IN

STORM SEWER PIPE-18 IN

STORM SEWER PIPE-24 IN

STORM SEWER PIPE-54 IN

STORM SEWER PIPE-48 IN EQUIV
PIPE CULVERT HEADWALL-15 IN
PIPE CULVERT HEADWALL-24 IN
PIPE CULVERT HEADWALL-48 IN EQUIV
CURB BOX INLET TYPE A

DROP BOX INLET TYPE 11

DROP BOX INLET TYPE 13S

CAP CURB BOX INLET

MANHOLE TYPE A

MANHOLE TYPE C

FABRIC GEOTEXTILE TY IV FOR PIPE
CONCRETE-CLASS A

TURF REINFORCEMENT MAT 1

PIPE CULVERT HEADWALL-54 IN

Section: 0004 - BRIDGE

9/4/14

QUANTITY
2,500.00
.80
1.40
24,290.00
1,859.00
16.20
1,050.00
7,500.00
500.00
500.00
50.00
600.00
225.00
4.00
16.00
4.00
110.00
14,842.00
17,972.00
2,233.00
949.00
305.00

QUANTITY
82.00
331.00
599.00
153.00
803.00
11.00
2.00
1.00
1.00
13.00
3.00
3.00
2.00
3.00
2.00
9,510.00
8.42
1,033.00
1.00

SQYD
TON
TON

SQYD

SQYD
TON

LF
LF
LF
LF
LF
SQFT
LF

EACH

EACH

EACH

EACH

DOLL

DOLL

LF
LF
SQFT

LF
LF
LF
LF
LF
LF
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
SQYD
CuUYD
SQYD
EACH
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WHITLEY COUNTY
FD04 SPP 118 2386 000-001

141053

LINE
0840
0850
0860
0870
0880
0890
0900
0910
0920
0930
0940
0950

BID CODE
02231
02998
03299
08001
08002
08100
08104
08150
08151
08669
21119ED
23168ED

PROPOSAL BID ITEMS

Report Date  9/4/14
ALT DESCRIPTION

STRUCTURE GRANULAR BACKFILL
MASONRY COATING

ARMORED EDGE FOR CONCRETE
STRUCTURE EXCAVATION-COMMON
STRUCTURE EXCAV-SOLID ROCK
CONCRETE-CLASS A
CONCRETE-CLASS AA

STEEL REINFORCEMENT

STEEL REINFORCEMENT-EPOXY COATED
PRECAST PC BOX BEAM SB21
CONCRETE FORM LINER
CONCRETE STAINING

Section: 0005 - LIGHTING

LINE
0960
0970
0980
0990
1000
1010

1020

1030

BID CODE
04740

04793

04795

04820
20391NS835
21543EN

24601EC

24601EC

ALT DESCRIPTION

POLE BASE

CONDUIT-1 1/4 IN

CONDUIT-2 IN

TRENCHING AND BACKFILLING
ELECTRICAL JUNCTION BOX TYPE A
BORE AND JACK CONDUIT

INSTALL
TERMINATION BOX

INSTALL
TRANSFORMER BASE

Section: 0006 - MOBILIZATION/DEMOBILIZATION

LINE
1040
1050

BID CODE
02568
02569

ALT DESCRIPTION

MOBILIZATION
DEMOBILIZATION

QUANTITY
955.00
460.00

81.00
655.00
250.00
689.30
108.50

106,140.00
22,675.00
233.50
355.00
355.00

QUANTITY
20.00
4,620.00
1,580.00
3,790.00
22.00
450.00

20.00

1.00

QUANTITY
1.00
1.00

CUYD
SQYD
LF
CuUYD
CUYD
CuUYD
CuUYD
LB
LB
LF
SQYD
SQYD

EACH
LF
LF
LF
EACH
LF

EACH

EACH

LS
LS
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